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Facilities, Planning, Design and 
 Construction Office 

 

January 9, 2026  
 
 
 
 
TO ALL BIDDERS ON: 
 
State University of New York College at Cortland 
South Campus Parking Lot 
Project No. 20240058 
 
 
ADDENDUM NO. 2 
 
This Addendum is hereby included in and made a part of the Contract Documents whether or not 
attached hereto. 
 
All requirements of the original specifications and drawings shall remain in force except as notified by 
this Addendum. 
 
As an acknowledgement of this Addendum No. 2 dated January 9, 2026, please sign the form below 
and return it with your bid.  Failure to do so could result in your bid being deemed informal and 
potentially disqualified. 
 
 
 
 
 
 
____________________________________ ____________________________________ 
             Signature                                        Title 
 
____________________________________       ____________________________________ 
            Date       Firm                
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     ADDENDUM NO. 2 
 
This Addendum contains changes to the requirements of the Contract Documents and Specifications.  
Such changes are to be incorporated into the Contract Documents to apply to the work with the same 
meaning and force as if they had been included in the original documents. 
 
If this Addendum modifies a portion of a paragraph of the Specifications or a portion of any Drawings, 
the remainder of the paragraph of Drawing shall remain in force. 
 
NOTE:  Provisions of all Contract Documents apply. 
 
Part 1 Non-Contract Documents 

RFI information: 
 
1. Is the contractor providing the bus shelter or is the college? If it is the contractor, can 

you tell us what model are preferred? 
The contractor shall provide the bus shelters.  The size and manufacture information is 
included in the documents. 
 

2. If the alternate bid is approved for the shelters, will they be installed by the awarded GC 
or by SUNY forces? 
By the awarded GC 
 

3. Is there a specific form or process to follow prior the bid date to be considered as an 
approved equal manufacturer for the shelters?  
Or should we submit our product literature along with the bid for SUNY review. 
SUNY Cortland requires the bus shelters to match existing shelters on campus for 
consistency. 

 
4. It was stated that we do not need to be a licensed or certified electrical contractor to 

install the new electrical conduit, handholes and site lighting fixtures. Please confirm if 
this is correct and there are no requirements for a licensed electrical contractor to do 
this work.  
There are no requirements for a licensed or certified electrical contractor. 

 
5. The summary of work indicates that the owner is supplying all materials for the electrical 

scope of work including the precast light pole bases. Does this include the conduit & 
accessories?   
Yes, all electrical accessories, including conduits, will be provided by the owner.  
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6. Will your electrical contractor receive and assemble the new light poles or are we to 
assemble them?  (I understand that we are to set the poles)  
The owner’s electrician will assemble the new light poles.  
 

7. Will we be required to pay the prevailing wages for the installation of the electrical 
materials?   
Prevailing wages are required for all on-site work.   

8. In spec section 311201- Site Preparation, Part 2-Products. 2.1 has 6'-0" high Chain link fence 
& gates for the entire site.   2.2 indicates 4'-0" high heavy duty orange plastic fence.  
Please advise as to which type of temporary fence do you want us to quote?  
6’0’’ chain link fencing and gates are not required. See addendum 1 for more information. 
 

9. Drawing L1 & L2, Note 29 existing irrigation line. Does this field have a complete irrigation 
system? If yes, do you have existing drawings for it? I would like to know if this field has 
its own zone with branch piping or if the piping continues to the baseball field on the 
south side.   
No, this field does not have an irrigation system.  The existing irrigation line is +/- 4’ below 
existing grade.  
 

10. Per the asphalt detail, 2" of 19 mm binder and 1.5" of 12.5 mm top course are below the 
minimum lift thicknesses permitted by NYSDOT for these mix types (see attached 
excerpt from the NYSDOT Comprehensive Pavement Design Manual). In the past, we 
have experienced installation and compaction issues at the proposed thicknesses. I 
recommend increasing the binder course to a minimum of 2.5 inches of 19 mm mix and 
replacing the top course with 1.5 inches of 9.5 mm mix. This adjustment would enhance 
the durability and long-term performance of the pavement, and provide a better surface 
appearance, particularly given the significant amount of handwork required.  
Bid per plan and specifications. 
 

11. In the asphalt specifications 2.3 B-D, requirements call for Hot Mix Asphalt but  mentions 
section 404 which is warm mix asphalt. Which material is to be used, warm mix or hot 
mix? 
Hot Mix Asphalt is required. 
 

Part 2  Contract Documents --- General 
The Construction Agreement is Doc #8 of the Project Manual. This was left out of the Project 
Manuals issued in paper format. Please see the attached Construction Agreement which is 
incorporated into the bid. 
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Part 3  Contract Documents --- Specifications 
 NONE 
 
Part 4 Contract Documents --- Drawings  

NONE 
 
Part 5 Attachments 
 Project Manual Doc #8- Construction Agreement 
  
 

END OF ADDENDUM NO. 2 
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PLEASE NOTE: SECTIONS THAT HIGHLIGHTED MUST BE FILLED OUT TO COMPLETE THIS CONTRACT. THIS 
INCLUDES CONTENT IN PAGE 1, SECTIONS 4.20, THE SIGNATURE PAGE & SCHEDULE A. DELETE THIS TEXT 
BEFORE FINALIZING THIS AGREEMENT.  

Contract Number: ________ 
 

This Agreement (referred to alternately as “Agreement” or “Contract”) made as of the _________ day of 
_______________________, 20____, for Contract Number _________________ by and between STATE UNIVERSITY 
OF NEW YORK, a corporation organized and existing under the laws of the State of New York, with its principal office 
located at State University Plaza, 353 Broadway, Albany, New York 12246, on behalf of State University of New York at 
______________ located at _______________________________________ hereinafter referred to as "University" and 
___________having its principal office located at _________ __________________________________, and a Federal 
ID or Social Security No. of {insert number}, hereinafter referred to as “the "Contractor.” 

 
WITNESSETH: 

 
The parties hereto agree that the Contractor shall:  

(a) furnish and perform all work of every kind required and all other things necessary to complete in the most substantial 
and workmanlike manner the construction of 

 
{Campus Let Project Number} 
{Project Title} 
At {Campus} 
 
in strict accordance with the Contract Documents; and  
 
(b) complete all work necessary for substantial completion by {insert completion date OR insert “within _____ 
calendar days after the date of the Notice to Proceed”}, or within the time to which such completion may have been 
extended in accordance with the Contract Documents;  
 
(c) in the event it fails to substantially complete all the work on time, pay to the University liquidated damages in 
accordance with the liquidated damages schedule listed on page one of the contractors proposal for each calendar day 
of delay of substantially completing all the work; and  
 
(d) do everything required by the Contract; subject, however, to the terms, provisions and conditions listed hereinafter. 
 
(e) The University shall pay and the Contractor shall accept as full and complete payment for the performance of this 
Agreement, subject to additions or deductions as provided herein, the total contract compensation of $_______, (in 
figures), ___________________________ (in words). 
 
 
 

Article I 
General Provisions 

 
Section 1.01 Definitions 
 
Where the following words and expressions are used in the Contract Documents it is understood that they have the 
meaning set forth as follows: 
 
Allowance Any and all work and materials which may be required of the Contractor in performing work set forth under 

one or more allowances to this Agreement shall be Work, as defined herein, which shall be performed in 
accordance with the base schedule for the performance of the Contractor’s Work.  Contractor shall not be 
entitled to an extension of time for the performance of an allowance or all allowances.   

 
Consultant The Architect or Engineer named in the Notice to Bidders or such other person or firm designated by the 

University to provide general administration of the Contract and inspection of the work. 
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Bidding Notice to Bidders, Information for 
Documents Bidders and Proposals 
 
Bonds Performance Bond and Labor and Material Bond 
 
Delay For purposes of this document and as used herein and in any other contract documents between the 

Contractor and the University the word “delay” shall be interpreted broadly and shall include by way of 
example only and not by way of limitation: delay, disruption, interference, inefficiencies, impedance, 
hindrance, acceleration, resequencing, schedule impacts, lack of timeliness by the University and/or 
Consultant, and lack of coordination, cumulative impact of multiple change orders, delay and other impacts. 

 
Contract or  The Agreement, Exhibits A and A-1, Bidding Documents, Bonds, Specifications, Project Manual, Drawings 
Contract  Addenda issued prior to the opening of bids and Change Orders issued after award of the Contract. 
Documents  
 
University State University of New York  
 
Notice to  Written notice provided by the University to the Contractor stating the date on which 
Proceed the contractor can begin project work. 
 
Project The facility or facilities to be constructed including all usual,  appropriate and necessary attendant work 

shown on, described in or mentioned in the Contract. 
 
Site The area within the Contract limit lines, as shown on the Drawings, and all other areas upon which the 

Contractor is to perform work. 
 
Substantial Substantial Completion is the completion of Work so that the Project can be fully 
Completion occupied and used for the purposes for which it is intended. Substantial Completion includes: (1) completion 

of all work required for the issuance of a code compliance certificate, or a temporary approval for 
occupancy, completed in a manner that includes no uncorrected deficiency or material violation of the 
Building Code of New York State within the area or work for which the certificate is to be issued; (2) 
completion of all building systems and functional testing of said systems (other than tests that cannot be 
performed due to the seasonal environmental conditions in effect at the time of completion);  (3) acceptance 
and approval of the Operating Instructions and Manuals and Training of Campus Personnel; and (4)the 
sum of values determined for Punch List work at the time of Substantial Completion shall not exceed one 
(1) percent of the amount of the Contract consideration unless otherwise agreed to by the University. 

 
Work The using, performing, installing, furnishing and supplying of all materials, equipment, labor, services and 

incidentals necessary or proper for or incidental to the successful completion of the Project and the carrying 
out of all duties and obligations imposed upon the Contractor by the Contract. 

 
Section 1.02   Captions 
The titles or captions of Articles and Sections of the Contract are intended for convenience and reference purposes 
only and in no way define, limit or describe the scope or intent thereof or of the Contract or in any way affect the 
Contract. 
 
Section 1.03  Nomenclature 
Materials, equipment or other work described in words and abbreviations which have a well-known, technical or trade 
meaning shall be interpreted as having such meaning in connection with the Contract. 
 
Section 1.04   Entire Agreement  
The Contract constitutes the entire agreement between the parties hereto and no statement, promise, condition, 
understanding, inducement or representation, oral or written, expressed or implied, which is not contained herein shall 
be binding or valid and the Contract shall not be changed, modified, or altered in any manner except by an instrument 
in writing executed by the parties hereto. 
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Section 1.05   Successors, Assigns and Agents 
To the extent allowed by the terms of "Exhibit A”, the Contract shall bind the successors, assigns and representatives 
of the parties hereto. The University reserves the right to have the State University Construction University Fund act as 
its agent at any time or duration of this Agreement. Such designation of the Fund to act on the behalf of the University 
shall be in writing and addressed to the Contractor. 
 
Section 1.06   Accuracy and Completeness of Contract Documents 
(1) The Contract Documents are complementary and what is called for by any one shall be as binding as if called 

for by all.  The intention of the Documents is to include all materials, plant, equipment, tools, skill and labor of 
every kind necessary for the proper execution of the work and also those things which may be reasonably 
inferable from the Contract Documents as being necessary to produce the intended results. 

 
(2) The Contract Documents contemplate a finished piece of work of such character and quality as is reasonably 

inferable from them.  The Contractor acknowledges that the Contract consideration includes sufficient money 
allowance to make its work complete and operational and in compliance with good practice and it agrees that 
inadvertent minor discrepancies or omissions or the failure to show details or to repeat on any part of the Contract 
Documents the figures or notes given on another shall not be the cause for additional charges or claims.  In 
case of a conflict between any part or parts of the Contract Documents with any other part or parts thereof, as 
contrasted to an omission or failure to show details or to repeat on any part of the Contract Documents the 
figures or notes given on another part thereof, the following shall be given preference, in the order hereinafter 
set forth, to determine what work the Contractor is required to perform: (a) Exhibit A Standard Clauses (b) Exhibit 
A-1 Affirmative Action Clauses, (c) Addenda (later dates to take preference over earlier dates); (d) Amendments 
to Agreement; (e) Agreement; (f) Bidding Documents; (g) Specifications; (h) Schedules (i.e. finish schedules); 
(i) Large scale detail Drawings (detail drawings having a scale of 3/4" and over); (j) Large scale plan and section 
Drawings (plan and section drawings having a scale equal to or larger than that used for the basic floor or site 
plan, as the case may be); (k) Small scale detail Drawings (detail drawings having a scale of less than 3/4"); and 
(l) Small scale plan and section Drawings (plan and section drawings having a scale less than that used for the 
basic floor or site plan, as the case may be).  In the event of such a conflict between or among parts of the 
Contract Documents that are entitled to equal preference, the more expensive way of doing the work, the better 
quality or greater quantity of material shall govern unless the University otherwise directs. 

 
Section 1.07  Organization of Contract Documents 
The Specifications and Drawings are generally divided into trade sections for the purpose of ready references, but such 
division is arbitrary and such sections shall not be construed as the prescription by the Consultant or the University of 
the limits of the work of any subcontractor or as a determination of the class of labor or trade necessary for the fabrication, 
erection, installation or finishing of the work required.  The Contractor will be permitted to allot the work of subcontractors 
at its own discretion regardless of the grouping of the Specifications and Drawings.  It shall be the Contractor's 
responsibility to settle definitively with each subcontractor the portions of the work which the latter will be required to do. 
The University and the Consultant assume no responsibility whatever for any jurisdiction claimed by any of the trades 
involved in the work. 
 
Section 1.08   Furnishing of Contract Documents 
The University shall establish the format for the Contract Documents (hard copy and/or electronic media) at the start of 
the Project.  The Contractor shall be furnished, free of charge, with two (2) copies of the Specifications and Drawings in 
the selected format(s).  Any other copies of the Specifications and Drawings which the Contractor may desire can be 
obtained at the Contractors expense.   
 
Section 1.09  Examination of Contract Documents and Site 
By executing the Contract, the Contractor agrees that it has carefully examined the Contract Documents together with 
the site of the proposed work as well as its surrounding territory; that it is fully informed regarding all the conditions 
affecting the work to be done and the labor and materials to be furnished for the completion of the Contract; and that its 
information has been acquired by personal investigation and research and not in the estimates and records of the 
University. 
 
Section 1.10  Invalid Provisions 
If any term or provision of the Contract Documents or the application thereof to any person, firm or corporation or 
circumstance shall, to any extent, be invalid or unenforceable, the remainder of the Contract Documents, or the 
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application of such terms or provisions to persons, firms or corporations or circumstances other than those to which it is 
held invalid or unenforceable, shall not be affected thereby and each term or provision of the Contract Documents shall 
be valid and be enforced to the fullest extent permitted by law. 
 
Section 1.11   No Collusion or Fraud 
The Contractor hereby agrees that the Contract was secured without collusion or fraud and that neither any officer nor 
any employee of the University has or shall have a financial interest in the performance of the Contract or in the supplies, 
work or business to which it relates, or in any portion of the profits thereof. 
 
Section 1.12   Notices 
(1) All notices permitted or required hereunder shall be in writing and shall be transmitted either: 
  

a. via certified or registered United States mail, return receipt requested; 
b. by personal delivery; 
c. by expedited delivery service; or 
d. by email if actually received by the University. Contractor bears the burden of proof of service by email and 

receipt of email by the University. 
 
Such notices shall be addressed as follows or to such different addresses as the parties may from time to time 
designate: 
 
{Insert Campus} 
Name: {insert designated contact’s name} 
Title:  {insert designated contact’s title} 
Address: {insert campus address} 
Telephone Number: {insert phone} 
E-mail address:  {insert email} 
 
{insert company name} 
Name: {insert designated contact’s title} 
Title: {insert designated contact’s title} 
Address: {insert company}  
Telephone Number: {insert phone} 
E-mail Address: {insert email} 

 
(2) Any such notice shall be deemed to have been given either at the time of personal delivery or actual receipt by 

the University, or in the case of email, upon receipt by the University. 
 
(3) The parties may, from time to time, specify any new or different address in the United States as their address 

for purpose of receiving notice under this Agreement by giving fifteen (15) calendar days written notice to the 
other party sent in accordance herewith.  The parties agree to mutually designate individuals as their respective 
representatives for the purposes of receiving notices under this Agreement.  Additional individuals may be 
designated in writing by the parties for purposes of implementation and administration/billing, resolving issues 
and problems and/or for dispute resolution. 

 
Section 1.13   Singular-Plural; Male-Female 
As used in the Contract Documents, the singular of any word or designation, whenever necessary or appropriate, shall 
include the plural and vice versa, and the masculine gender shall include the female and neutral genders and vice versa. 
 

Article II 
Contract Administration and Conduct 

 
Section 2.01   Consultant's Status 
(1) The Consultant, as the University's representative, shall provide general administration of the Contract and 

inspection of the work.  The Consultant will not be responsible for construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the work, and it will not be 
responsible for the Contractor's failure to carry out the work in accordance with the Contract Documents.  The 
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Consultant's duties, services and work shall in no way supersede or dilute the Contractor's obligation to perform 
the work in conformance with all Contract requirements, but it is empowered by the University to act on its behalf 
with respect to the proper execution of the work and to give instructions and/or direction when necessary to 
require such corrective measures as may be necessary, in its professional opinion, to insure the proper 
execution of the Contract or to otherwise protect the University's interest. 

 
(2) The Consultant shall have the authority to stop the work or to require and/or direct the prompt execution thereof 

whenever such action may be necessary, in its professional opinion, to insure the proper execution of the 
Contract or to otherwise protect the interests of the University. 

 
(3) Except as otherwise provided in the Contract, the Consultant shall determine the amount, quality, acceptability, 

fitness and progress of the work covered by the Contract and shall decide all questions of fact which may arise 
in relation to the interpretation of the plans and Specifications, the performance of the work and the fulfillment 
by the Contractor of the provisions of the Contract.  The Consultant shall in the first instance be the interpreter 
of the provisions of the Contract and the judge of its performance and it shall use its power under the Contract 
to enforce its faithful performance. 

 
Section 2.02   Finality of Decisions 
(1) Any decision or determination of the Consultant under the provisions of the Contract shall be final, conclusive 

and binding on the Contractor unless the Contractor shall, within ten (10) working days after such decision, make 
and deliver to the University a verified written statement of its contention that the decision of the Consultant is 
contrary to a provision of the Contract. The University shall thereupon determine the validity of the Contractor's 
contention.  Pending decision by the University, the Contractor shall proceed in accordance with the Consultant's 
decision. 

 
(2) Wherever it is provided in the Contract Documents that an application must be made to the University and/or 

determination made by the University, the University's decision on such application and/or its determination 
under the Contract Documents shall be final, conclusive and binding upon the Contractor unless the Contractor, 
within ten (10) working days after receiving notice of the University's decision or determination, files a written 
statement with the University and the Consultant that it reserves its rights in connection with the matters covered 
by said decision or determination and after a court of competent jurisdiction determines the University’s said 
decision or determination to be fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply 
bad faith in an action brought in accordance with Section 4.24.  

 
Section 2.03   Claims and Disputes 
(1) If the Contractor claims (i) that any work it has been ordered to do is extra work or (ii) that it has performed or is 

going to perform extra work or (iii) that any action or omission of the University or the Consultant is contrary to the 
terms and provisions of the Contract, it shall: 

 
a. Promptly comply with such order; 
 
b. Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract 

documents to the contrary, file with the University and the Consultant, within  five (5)  working days after being 
ordered to perform the work claimed by it to be extra work or within five (5)  working days after commencing 
performance of the extra work, whichever date shall be the earlier, or within fifteen (15) working days after the 
said action or omission on the part of the University or the Consultant occurred, a written notice of the basis of 
its claim and request a determination thereof.  

 
c. Notwithstanding the provisions of Section 1.12 of the Agreement and any other provisions of the Contract 

documents to the contrary, file with the University and the Consultant, within thirty (30) calendar days after said 
alleged extra work was required to be performed or said alleged extra work was commenced, whichever date 
shall be the earlier, or said alleged action or omission by the University or the Consultant occurred, a verified 
detailed statement, with documentary evidence, of the items and basis of its claim, including an initial and 
updated detailed Time Progress Schedule, 

 
d. Produce for the University's examination, upon notice from the University, such information and documentation 

as directed by the University, which shall include but not be limited to job cost reports and all estimates and 
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documentation used to develop the Bid Proposal, all its books of account, bills, invoices, payrolls, subcontracts, 
time books, progress records, daily reports, bank deposit books, bank statements, checkbooks and cancelled 
checks, showing all of its actions and transactions in connection with or relating to or arising by reason of its 
claim, and submit persons in its employment and in its subcontractors' employment for examination under oath 
by any person designated by the University to investigate any claims made against the University under the 
Contract, such examination to be made at the offices of the Contractor; and 

 
e. Proceed diligently, pending and subsequent to the determination of the University with respect to any such 

disputed matter, with the performance of the Contract and in accordance with all instructions of the University 
and the Consultant. 

 
(2) The Contractor's failure to comply with any or all parts of subdivision b, c and d of paragraph (1) of this Section shall 

be deemed to be: (i) a conclusive and binding determination on its part that said order, work, action or omission does 
not involve extra work and is not contrary to the terms and provisions of the Contract; and (ii) a waiver by the 
Contractor of all claims for additional compensation or damages as a result of said order, work, action or omission. 
The provisions of subdivision b, c and d of paragraph (1) of this Section are for the purpose of enabling the University 
to avoid waste of public funds by affording it promptly the opportunity to cancel or revise any order, change its plans, 
mitigate or remedy the effects or circumstances giving rise to a claim or take such other action as may seem desirable 
and to verify any claimed expenses or circumstances as they occur.  Compliance with such provisions is essential 
whether or not the University is aware of the circumstances of any order or other circumstances which might 
constitute a basis for a claim and whether or not the University has indicated it will consider a claim in connection 
therewith. 

 
(3) The Contractor’s failure to submit and maintain a Time Progress Schedule in accordance with Section 3.02 of the 

Agreement shall be deemed to be a waiver by the Contractor of all claims for additional time, compensation or 
damages as a result of any condition which is an alleged cause of delay in the completion of the work.  The Schedule 
of Record, regularly updated and submitted at required durations in accordance with the provisions of the General 
Requirements, Section paragraph titled “Project Schedule”: (i) informs the University and affords it promptly of 
regular opportunities to change its plans or mitigate or remedy the effects or circumstances giving rise to a claim of 
delay in the completion of the work or take such other action as may seem desirable to verify any claimed 
circumstances as they occur; and (ii) forms a record which becomes the basis of the University’s verification of an 
alleged cause of delay in the completion of the work. 

 
(4)  No person has power to waive or modify any of the foregoing provisions and, in any action against the University to 

recover any sum in excess of the sum certified by the University to be due under or by reason of the Contract, the 
Contractor must allege in its complaint and prove at the trial compliance with the provisions of this Section. 

 
(5)  Nothing in this Section shall in any way affect the University's right to obtain an examination before trial or a discovery 

and inspection in any action that might be instituted by or against the University or the Contractor. 
 
Section 2.04   Omitted Work 
The University reserves the right at any time during the progress of the work to delete, modify or change the work covered 
by the Contract, by a Change Order or Field Order thereto providing for either a reduction or omission of any portion of 
the work, without constituting grounds for any claim by the Contractor for allowances for damages or for loss of 
anticipated profits and in such event a deduction shall be made from the Contract consideration, the amount of which is 
to be determined in accordance with the provisions of Section 4.02  or 4.05A of the Agreement. 
 
Section 2.05   Extra Work 
(1)  The University reserves the right at any time during the progress of the work to add, modify or change the work 

covered by the Contract by  Change Order or Field Order or as otherwise required by the University thereto 
providing for extra work of either a qualitative or quantitative nature and in such event the Contract consideration 
may be increased by an amount to be determined in accordance with the provisions of Sections 4.02 and 4.05A 
of the Agreement and the completion date for all or any part of the work may be extended for such period of time 
as may be determined by the University as necessary, because of the extra work, to complete the work or any 
part thereof. 
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(2)  Nothing in the Contract Documents shall excuse the Contractor from proceeding with the extra work as directed., 
The terms and conditions of the Contract Documents shall be fully applicable to all extra work. 

 
(3)  The Contractor shall have no claim for extra work or an extension of time if the performance of such work, in the 

judgment of the Consultant, is made necessary or desirable because of any act or omission of the Contractor 
which is not in accordance with the Contract. 

 
(4)  Notwithstanding the provisions of Section 2.02 of the Agreement and any other provisions of the Contract 

Documents to the contrary, the University, after conferring with the Consultant, shall have the right to overrule a 
determination or decision of the Consultant, that relates to whether certain work is included in the Contract 
Documents or is extra work, which the University believes is incorrect; in the event the University exercises such 
right, that determination or decision shall be final, conclusive and binding upon the Contractor and the University 
unless the same shall be determined by a court of competent jurisdiction to have been fraudulent, capricious, 
arbitrary or so grossly erroneous as necessarily to imply bad faith. 

 
Section 2.06 Contractor to Give Personal Attention 
(1)  The Contractor shall give its constant personal attention to all the work while it is in progress and shall place the 

work in charge of a competent and reliable full-time superintendent acceptable to the Consultant and the 
University who shall have authority to act for the Contractor and who shall be accountable to the Consultant to 
the extent provided in the Contract.  Unless the superintendent proves to be unsatisfactory to the Contractor 
and ceases to be in its employ, such superintendent shall not be changed without the written permission of the 
Consultant and the University. 

 
(2) When the Contractor and its superintendent are temporarily absent from the site of the work, the Contractor or 

its superintendent shall designate a responsible supervisory employee, approved by the Consultant and the 
University, to receive such orders as the Consultant or its representative may give. At no time shall any work be 
conducted on the site in the absence of an individual present who has been so designated by the Contractor or 
its superintendent as having authority to receive and execute instructions given by the Consultant or its 
representative. 

 
(3)  If the superintendent, project manager or other supervisory employees are not satisfactory to the University, the 

Contractor shall, if directed by the University, immediately replace such supervisory employees with other 
supervisory employees acceptable to the Consultant and the University. Such replacement and all related 
impacts shall be at no additional cost to the University. 

 
Section 2.07   Employment of Workers 
The Contractor shall at all times employ competent and suitable workers and equipment which shall be sufficient to 
prosecute all the work to full completion in a disciplined orderly manner and in accordance with the Time Progress 
Schedule and the contractually required time of performance.   All workers engaged in special or skilled work shall have 
had sufficient experience in such work to properly and satisfactorily perform the same.  Should the Consultant deem any 
employee of the Contractor or any subcontractor incompetent, careless, insubordinate or otherwise objectionable or 
whose continued employment on the work is deemed by the Consultant to be contrary to the public interest, it shall so 
advise the Contractor and the latter shall dismiss or shall cause the subcontractor, if such employee is employed by the 
latter, to dismiss such employee and such employee shall not again be employed on the work to be performed under 
the Contract without obtaining the prior written approval of the Consultant. 
 
Section 2.08   Detailed Drawings and Instructions 
Upon timely notice from the Contractor that supplementary information is required, the Consultant shall furnish additional 
instructions, by means of Drawings or otherwise, necessary for the proper execution of the work.  All such Drawings and 
instructions shall be consistent with the Contract Documents, true developments thereof and reasonably inferable 
therefrom.  The work shall be executed in conformity therewith and the Contractor shall do no work without proper 
Drawings and/or instructions. 
 
Section 2.09   Contract Documents to Be Kept at Site  
The Contractor shall keep at the site of the work a copy of the Drawings and Specifications and shall at all times give 
the Consultant and the University access thereto. 
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Section 2.10  Permits and Building Codes 
The Contractor shall obtain from the proper authorities all permits legally required to carry on its work, pay any and all 
taxes and fees legally required and shall be responsible for conducting its operations in accordance with the provisions 
of such permits.  Except as otherwise expressly provided in the Contract Documents, all of the work covered by this 
Agreement which is to be performed on property owned by the State University of New York is not subject to the building 
code of any city, county or other political subdivision of the State of New York.  It is, however, subject to the provisions 
of the Building Code of New York State and the applicable Federal and State health and labor laws and regulations. 
 
Section 2.11   Surveys 
(1)  From the data shown on the Drawings and identified at the site by the Consultant, a licensed surveyor, to be 

designated and paid for by the University, shall establish one (1) fixed benchmark and one (1) fixed base line at 
the site.  The Contractor shall work from the benchmarks and base lines shown on the Drawings, identified at 
the site by the Consultant and established at the site by the aforesaid surveyor and shall establish such 
supplementary bench marks and base lines that are required in order for it to lay out the work.  The Contractor 
shall be responsible for all measurements that may be required for execution of the work to the exact position 
and elevation as prescribed in the Specifications, shown on the Drawings, or as the same may be modified at 
the direction of the Consultant to meet changed conditions or as a result of modifications to the work covered by 
the Contract. 

 
(2)  The Contractor shall furnish at its own expense such stakes and other required equipment, tools and materials, 

and all labor as may be required in laying out any part of the work.  If, for any reason, monuments are disturbed, 
it shall be the responsibility of the Contractor to reestablish them, without cost to the University, as directed by 
the Consultant.  The Consultant may require that construction work be suspended at any time when location 
and limit marks established by the Contractor are not reasonably adequate to permit checking completed work 
or the work in progress. 

 
(3)  In all multiple-story construction, the Contractor shall establish and maintain line marks at each floor level and 

grade marks four (4) feet above the finished floor at each floor level. 
 
Section 2.12  Site Conditions  
(1)  The Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such 

provision as it deems proper for all physical conditions and subsurface conditions as it could reasonably 
anticipate encountering from the provisions of the Contract Documents, borings, rock cores, topographical maps 
and such other information as the University or the Consultant made available to it prior to the University's receipt 
of bids or from its own inspection and examination of the site prior to the University's receipt of bids. 

 
(2)  In the event that the Contractor encounters subsurface physical conditions or other latent physical conditions at 

the site differing substantially from those shown on or described or indicated in the Contract Documents and 
which could not have been reasonably anticipated from the aforesaid information made available by the 
University or the Consultant or from the Contractor's aforesaid inspection and examination of the site, it shall 
give immediate notice to the Consultant of such conditions before they are disturbed.  The Consultant will 
thereupon promptly investigate the conditions and, if it finds that they do substantially differ from that which 
should have been reasonably anticipated by the Contractor, it shall make such changes in the Drawings and 
Specifications as may be necessary and a Change Order or Field Order may  be issued, the amount of which 
shall be determined in accordance with the provisions of Sections 4.02 and 4.05A, to reflect any increase or 
decrease in the cost of, or the time required for, performance of the Contract as a result of any of the aforesaid 
changes made by the Consultant and/or as a result of such unanticipated subsurface conditions. 

 
Section 2.13    Right to Change Location 
When additional information regarding the subsurface conditions becomes available to the University as a result of the 
excavation work, further testing or otherwise, it may be found desirable to change the location, alignment, dimensions 
or grades to conform to such conditions. The University reserves the right to make such reasonable changes in the work 
as, in its opinion, may be considered necessary or desirable; such changes and any adjustments in the Contract 
consideration as a result thereof are to be made in accordance with the provisions of Sections 2.04, 2.05 4.02 and 4.05A 
of the Agreement. 
 
Section 2.14  Unforeseen Difficulties  
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Except as otherwise expressly provided in Section 2.12 of the Agreement and in other Sections of the Contract 
Documents, the Contractor acknowledges that it has assumed the risk and that the Contract consideration includes such 
provisions as it deems proper for any unforeseeable obstacles or difficulties which it may encounter in the performance 
of the work. 
 
Section 2.15  Moving Materials and Equipment 
Should it become necessary, in the judgment of the Consultant, at any time during the course of the work to move 
materials which are stored on the site and equipment which has been temporarily placed thereon, the Contractor upon 
request of the Consultant shall move them or cause them to be moved at its sole cost and expense; provided, however, 
if materials and equipment that have been stored or placed by the Contractor at a location on the site expressly approved, 
in writing, by the Consultant and the same are moved or caused to be moved by the Contractor at the Consultant's 
request, such removal shall be deemed extra work and the Contractor shall be compensated therefor in accordance with 
the provisions of Sections 4.02 and 4.05A of the Agreement. 
 
Section 2.16  Other Contracts 
(1)  Prior to and during the progress of the work hereunder the University reserves the right to let or permit the letting 

of other contracts relating to the Project or in connection with work on sites within the Contract limit lines or 
adjoining or adjacent to that on which the work covered by this Agreement is to be performed.  In the event such 
other contracts are let, or have previously been let, the Contractor and such other contractors shall coordinate 
their work with each other, arrange the sequence of their work to conform with the progressive operation of all 
the work covered by such contracts and afford each other reasonable opportunities for the introduction and 
storage of their materials, supplies and equipment and the execution of their work.  If the Contractor or such 
other contractors contend that their work or the progress thereof is being interfered with by the acts or omissions 
of the other or others or that there is a failure to coordinate or properly arrange the sequence of the work on the 
part of the Contractor or such other contractors, they shall, within five (5) working days of the commencement 
of such interference or failure of coordination or failure to perform work in proper sequence, give written 
notification to the University and the Consultant of such contention.  Upon receipt of such notification or on its 
own initiative, the Consultant shall investigate the situation and issue such instructions to the Contractor or such 
other contractors with respect thereto as it may deem proper.  The Consultant shall determine the rights of the 
Contractor and of such other contractors and the sequence of work necessary to expedite the completion of all 
work covered by this Agreement in relation to the work covered by said other contracts. 

 
(2)  The Contractor agrees that it has and will make no claim for damages against the University by reason of any 

act or omission to act by any other contractor or in connection with the Consultant's or University's acts or 
omissions to act in connection with such other contractor, but the Contractor shall have a right to recover such 
damages from the other contractors. 

 
(3)  If the proper and accurate performance of the work covered by the Contract depends upon the proper 

performance and execution of work not included herein or depends upon the work of any other contractor, the 
Contractor shall inspect and promptly report to the Consultant any defects in such work that render it unsuitable 
for proper execution and results.  Its failure to so inspect and report shall constitute an acceptance of the other 
contractor's work as fit and proper for the reception of the work covered by the Contract, except as to latent 
defects which may be discovered thereafter. 

 
Section 2.17   Inspection and Testing 
(1)  All materials and workmanship shall be subject to inspection, examination and testing by the Consultant and the 

University at all times during the performance of the work and at all places where the work is carried on.  Except 
as otherwise herein specified, the University shall pay for the cost of inspection, examination and testing by the 
Consultant or the University. If, however, the tests prove that the materials and/or work tested do not meet the 
requirements of the Contract, then the entire cost of such tests and any additional testing and or inspections 
required until the work is deemed compliant is to be borne by the Contractor.  The Consultant will have the right 
to reject defective material and workmanship furnished by the Contractor or require its correction.  The 
Contractor, without charge therefor, shall satisfactorily and promptly correct all rejected work and replace all 
rejected material with proper material. 

 
(2)  The Contractor shall promptly segregate and remove from the site of the work all rejected material and work.  If 

the Contractor shall fail to proceed at once with the replacing of rejected material and/or correction of defective 



State University of  New York  
Construction Agreement 

 

Page 10 of 39                                                                                                                                                      SUNY Procedure 7554, Form 7554-09 Rev. 6/2024 

workmanship, the University may, by contract or otherwise, replace such material and/or correct such 
workmanship, and charge the costs thereof to the Contractor or it may cancel the Contract and terminate the 
Contractor's employment as provided in the Agreement. 

 
(3)  The Contractor, without additional charge, shall promptly furnish all reasonable facilities, labor materials and 

equipment with associated operators necessary for the safe and convenient access, inspection and testing that 
may be required by the Consultant or the University. 

 
(4)  If the Contract Documents or the Consultant's instructions or the applicable laws, ordinances or regulations of 

any governmental authority require any part of the work covered by the Contract to be specially tested or 
inspected, the Contractor shall give the Consultant timely notice of its readiness for such testing or inspection 
or, if the same is to be performed by a governmental authority, of the date fixed therefor.  If any such work, 
without the written permission of the Consultant, should be covered up prior to such testing or inspection, the 
Contractor, at its sole cost and expense must, if directed by the Consultant, uncover the same for testing or 
inspection and reconstruct same after the tests or inspection are conducted.  All certificates of inspection or 
testing, involving the Contractor's work, required to be obtained from governmental authorities are to be secured 
by the Contractor at its sole cost and expense. 

 
(5)  Should it be considered necessary or advisable by the Consultant at any time before final acceptance of the 

entire work to make an examination of work already completed by removing or tearing out same, the Contractor, 
upon request, shall furnish all necessary facilities, labor and material to perform such examination.  If the work 
subject to such examination is found to be defective or nonconforming in any manner due to the fault of the 
Contractor or any of its subcontractors, such uncovering or destruction and necessary reconstruction, even 
though such includes work not covered in the Contract, shall be at the expense of the Contractor.  If, however, 
such work after testing and examination is found to be satisfactory, the University will pay the Contractor the 
cost of such uncovering or destruction and reconstruction, such cost to be determined as in the case of extra 
work as provided in Sections 4.02 and 4.05A. 

 
(6)  Inspection of material and furnished articles to be incorporated in the work may be made at the place of 

production, manufacture or shipment unless otherwise stated herein.  The inspection of material and 
workmanship for final acceptance as a whole or in part will be made at the site of the work. 

 
Section 2.18   Subcontractors 
(1)  Except for subcontractors designated by the University, or required to be named at any earlier date, pursuant to 

the provisions of the Information for Bidders, within thirty (30) calendar days after receipt of the notice to proceed, 
the Contractor must submit a written statement to the Consultant giving the name and address of all proposed 
subcontractors.  Said statement must contain a description of the portion of the work and materials which the 
proposed subcontractors are to perform and furnish and any other information tending to prove that the proposed 
subcontractors have the necessary facilities, skill, integrity, past experience and financial resources to perform 
the work in accordance with the terms and provisions of the Contract Documents. 

 
(2)  If the Consultant finds that the proposed subcontractors are qualified, it will so notify the Contractor within ten 

(10) working days after receipt of the aforesaid information.  If the determination is to the contrary, however, the 
Consultant within such period will notify the Contractor of such determination and the latter, unless it decides to 
do such work itself and is qualified, in the Consultant's opinion, to do such work, must, within ten (10) working 
days thereafter, submit similar information with respect to other proposed subcontractors. 

 
(3) The Consultant's approval of a subcontractor and/or the University's designation of a subcontractor pursuant to 

the provisions of the Contract Documents shall not relieve the Contractor of any of its responsibilities, duties and 
liabilities hereunder.  The Contractor shall be solely responsible to the University for the acts or defaults of such 
subcontractors and of such subcontractors' officers, agents and employees, each of whom shall, for this purpose, 
be deemed to be the agent or employee of the Contractor to the extent of its subcontract. 

 
(4)  The Contractor shall be fully responsible for the administration, integration, coordination, direction and 

supervision of all of its subcontractors and of all work and it shall check all space requirements of the work and 
coordinate and adjust the same so that conflicts in space do not occur in the work being performed by it with its 
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own employees and with the work being performed by its subcontractors and so that all equipment, piping, 
wiring, etc., can be installed, where possible, in the spaces allowed for same. 

 
(5) No subcontractor shall be permitted to work at the site until: (a) it has furnished satisfactory evidence to the 

Consultant of the insurance required by law; (b) in the case of a Project involving a federal grant, it has furnished 
satisfactory evidence to the Consultant of the same type and amount of liability insurance as that required of the 
Contractor by Section 5.06 of the Agreement; and (c) except for subcontractors designated by the University 
pursuant to the provisions of the Information for Bidders, it has been approved by the Consultant. 

 
(6) Within ten (10) working days after the Contractor receives payment from the University on account of a progress 

payment application for the percentage of the work done, it shall pay each of its subcontractors the sum 
contained in said payment for the percentage of said subcontractor's work, less the same amount retained 
therefrom by the University under the terms of the Contract Documents or in consequence of any legal 
proceedings or statutory liens, and less any amounts due the Contractor under the subcontract for work not 
performed or not properly or timely performed by the subcontractor.  In the event any subcontractor is not paid 
by the Contractor, the former should immediately notify the University of such fact. 

 
(7) The Contractor shall execute with each of its subcontractors and shall require all subcontractors to execute with 

their sub-subcontractors a written agreement which shall bind the latter to the terms and provisions of this 
Agreement insofar as such terms and provisions are applicable to the work to be performed by such 
subcontractors.  The Contractor shall require all subcontractors and sub-subcontractors to promptly, upon 
request, file with the Consultant and the University a conformed copy of such agreements, from which the price 
and terms of payment may be deleted. 

 
(8) If for sufficient reason, at any time during the progress of the work to be performed hereunder, the Consultant 

determines that any subcontractor or sub-subcontractor is incompetent, careless, or uncooperative, the 
Consultant will notify the Contractor accordingly and immediate steps will be taken by the Contractor for 
cancellation of such subcontract or sub-subcontract.  Such termination, however, shall not give rise to any claim 
by the Contractor or by such subcontractor or sub-subcontractor for loss of prospective profits on work 
unperformed and/or work unfurnished and a provision to that effect shall be contained in all subcontracts and 
sub-subcontracts. 

 
(9)  No provisions of this Agreement shall create or be construed as creating any contractual relation between the 

University and any subcontractor or sub-subcontractor or with any person, firm or corporation employed by, 
contracted with or whose services are utilized by the Contractor. 

 
Section 2.19  Shop Drawings and Samples 
(1) The Contractor in accordance with the approved Shop Drawing, Submittal, Mockup, and Sample schedules and 

with such promptness and in such sequence as to cause no delay in the work, shall submit for the Consultant's 
approval all Shop Drawings and Samples called for under the Contract or requested by the Consultant. 

 
(2)  Shop Drawings and mock-ups shall establish the actual detail of the work, indicate proper relation to adjoining 

work, amplify design details of mechanical and electrical equipment in proper relation to physical spaces in the 
structure, and incorporate minor changes of design or construction to suit actual conditions.  Shop drawings 
include drawings, diagrams, schedules, product data and other information or materials specially prepared for 
the work by the Contractor to illustrate some portion of the work.  Product data include standard illustrations, 
schedules, performance charts, instructions, brochures, diagrams and other information identified by the 
Contractor to illustrate materials or equipment for some portion of the work. 

 
(3)  All Shop Drawings, mock-ups and samples shall be thoroughly checked by the Contractor for compliance with 

the Contract Documents before submitting them to the Consultant for approval and all Shop Drawings shall bear 
the Contractor's recommendation for approval.  Any Shop Drawings submitted without this stamp of approval 
and certification, and Shop Drawings which, in the Consultant's opinion, are incomplete, contain numerous errors 
or have not been checked or only checked superficially, will be returned unchecked by the Consultant for 
resubmission by the Contractor.  In checking Shop Drawings, the Contractor shall verify all dimensions and field 
conditions and shall check and coordinate the Shop Drawings of any section or trade with the requirements of 
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all other sections or trades whose work is related thereto, as required for proper and complete installation and 
sequence of the work. 

 
(4)  Samples must be of sufficient size or number to show the quality, type, range of color, finish and texture of the 

material.  Each Sample shall be properly labeled to show the nature of the material, trade name of manufacturer, 
name and location of the work where the material represented by the Sample is to be used and the name of the 
Contractor submitting the Sample. Transportation charges to the Consultant must be prepaid on Samples 
forwarded to it. 

 
(5)  At the start of the Project, the format for submittals shall be established by the University.  If an electronic method 

is selected for the submission and approval of submittals, the Contractor shall provide submittals in a PDF format 
and the Consultant will return the submittals in electronic format to the Contractor.  For both hard-copy and 
electronic submittal formats, all submittals that require physical samples or mock-ups shall be provided in 
accordance with the requirements set forth in the Contract Specifications.  Shop Drawings and Samples, 
submitted by the Contractor in accordance with the approved Shop Drawing and Sample schedule that is 
included in the Time Progress Schedule, will be reviewed by the Consultant within fifteen (15) working days and 
if satisfactory will be approved.  A Shop Drawing, when approved, will be returned to the Contractor.  If not 
satisfactory, the Drawings and Samples will be appropriately marked and returned to the Contractor for 
correction thereof, in which event the Contractor shall resubmit to the Consultant a corrected copy of the Shop 
Drawing or a new Sample, as the case may be. The Contractor shall make any correction required by the 
Consultant and shall appropriately note any changes or revisions on the Shop Drawing, dated to correspond 
with the date of the Consultant's request for the change.  Upon approval of the Shop Drawing by the Consultant, 
the Contractor shall promptly furnish to the Consultant as many copies thereof as the Consultant may reasonably 
request.  Should more than two (2) separate reviews of any required shop drawings or samples submitted be 
necessary, in the judgement of the Consultant and the University, the Contractor shall be responsible for the 
reasonable costs incurred by the University for such additional reviews by the Consultant.    

 
(6)  At the time of submission of a Shop Drawing or Sample, the Contractor shall inform the Consultant and the 

University in writing of any deviation in the Shop Drawing or Sample from the requirements of the Contract 
Documents. Unless such deviation is specifically noted by the Contractor with a notation that such deviation will 
result in extra work for which the Contractor requests payment, the Contractor shall be deemed to have waived 
any claim for extra work, additional compensation or payment or an extension of time with respect to all work 
shown on, described in or related to the Shop Drawing or Sample. 

 
(7)  The Consultant's approval of Shop Drawings or Samples is for design only and is not a complete check on the 

method of assembly, erection or construction.  Approval shall in no way be construed as: (a) permitting any 
departure whatsoever from the Contract Documents, except where the Contractor, in accordance with the 
provisions of paragraph 6 of this Section, has previously notified the University and the Consultant of such 
departure; (b) relieving the Contractor of full responsibility for any error in quality of materials, details, 
dimensions, omissions or otherwise that may exist; (c) relieving the Contractor of full responsibility for adequate 
field connections, erection techniques, bracing or deficiencies in strength; (d) relieving the Contractor of full 
responsibility for satisfactory performance of all work and coordination with the work of all subcontractors and 
other contractors; or (e) permitting departure from additional details or instructions previously furnished by the 
Consultant. 

 
(8)  No work requiring a Shop Drawing or Sample shall be commenced until a Shop Drawing or Sample is approved 

by the Consultant and all such work shall be: (a) in accordance with the approved Shop Drawing, provided the 
latter conforms in all respects to the Contract Documents or to such deviations therefrom as have been 
previously noted by the Contractor in accordance with the provisions of paragraph 6 of this Section; and (b) in 
conformance in all respects to the sample furnished to and approved by the Consultant and, unless otherwise 
specified, as new and of good quality. 

 
(9)  The Contractor may be required to provide professional services that constitute the practice of architecture or 

engineering when specifically required by the Contract Documents for a portion of the work or the Contractor 
needs to provide such services in order to carry out its responsibilities for construction means, methods, 
techniques, sequences and procedures.  When professional services are required in the Contract Documents, 
the Consultant will specify all performance and design criteria that such services must satisfy.  The University 
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and Consultant shall be entitled to rely on the adequacy, accuracy and completeness of the professional 
services, certifications, and approvals performed or provided by design professionals working for the Contractor.   

 
(10)   Contractor agrees that the University may deduct from any application for payment made by the Contractor, any 

and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the 
University together with a markup upon such hard costs in the amount of 15% in the review or evaluation of any 
substitutions for methods, products or performance pursuant to this Section 2.19. 

 
Section 2.20  Equivalents - Approved Equal  
(1) Equivalents or Approvals - General 
 

a. The words "similar and equal to", or equal", “equivalent" and such other words of similar content and meaning 
shall for the purposes of this Agreement be deemed to mean similar and equivalent to one of the named 
products.  For the purposes of subdivisions (1) and (2) of this Section and for the purposes of the Bidding 
Documents, the word "products" shall be deemed to include the words “articles", "materials", "items", 
"equipment" and “methods".  Whenever in the Contract Documents one or more products are specified, the 
words "similar and equal to" shall be deemed inserted. 

 
b. Whenever any product is specified in the Contract Documents by a reference to the name, trade name, make 

or catalog number of any manufacturer or supplier, the intent is not to limit competition, but to establish a 
standard of quality which the Consultant has determined is necessary for the Project.  A Contractor may at its 
option use any product other than that specified in the Contract Documents provided the same is approved by 
the Consultant in accordance with the procedures set forth in subdivision (2) of this Section. In all cases the 
Consultant shall be the sole judge as to whether a proposed product is to be approved and the Contractor shall 
have the burden of proving, at its own cost and expense, to the satisfaction of the Consultant, that the proposed 
product is similar and equal to the named product.  In making such determination the Consultant may establish 
such objective and appearance criteria as it may deem proper that the proposed product must meet in order for 
it to be approved. 

 
c.  Nothing in the Contract Documents shall be construed as representing, expressly or implied, that the named 

product is available or that there is or there is not a product similar and equal to any of the named products and 
the Contractor shall have and make no claim by reason of the availability or lack of availability of the named 
product or of a product similar and equal to any named product. 

 
d.  The Contractor shall have and make no claim for an extension of time or for damages by reason of the time 

taken by the Consultant in considering a product proposed by the Contractor or by reason of the failure of the 
Consultant to approve a product proposed by the Contractor. 

 
e. Requests for approval of proposed equivalents will be received by the Consultant only from the Contractor. 
 
f. Approval shall in no way be construed as: (a) permitting any departure whatsoever from the Contract 

Documents, (b) relieving the Contractor of full responsibility for any error in quality of materials, details, 
dimensions, sequence of work, omissions or otherwise that may exist, (c) relieving the Contractor of full 
responsibility for adequate field connections, erection techniques, bracing or deficiencies in strength, (d) relieving 
the Contractor of full responsibility for satisfactory performance of all work to achieve a functionally complete 
facility or result and coordination with the work of all subcontractors and other contractors or (e) permitting 
departure from additional details or instructions previously furnished by the Consultant. 

 
g. Contractor agrees that the Contractor approves and authorizes the  deduction from Contractor’s applications for 

payment any and all costs incurred by the Construction Manager, Consultant, Design Professional or otherwise 
in evaluating Contractor’s submissions under this Section 2.20, together with a markup upon such hard costs in 
the amount of 15%. 

 
(2)  Equivalents or Approvals After Bidding 

a. Any and all submissions for “or equal” products which are submitted by the Contractor after award of the 
Contract must be made by the Contractor within ninety (90) calendar days after the date of award.  Contractor 
agrees that it waives and relinquishes the right, claim or privilege, if any, to submit “or equal” proposals if such 
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are made ninety (90) calendar days after the date of award of the Contract to the Contractor. 
 

b. Requests for approval of proposed equivalents will be considered by the Consultant after bidding only in the 
following cases: (a) the named product cannot be obtained by the Contractor because of strikes, lockouts, 
bankruptcies or discontinuance of manufacture and the Contractor makes a written request to the Consultant 
for consideration of the proposed equivalent within ten (10) calendar days of the date it ascertains it cannot 
obtain the named product; or (b) the proposed equivalent is superior, in the opinion of the Consultant, to the 
named product; or (c) the proposed equivalent, in the opinion of the Consultant, is equal to the named product 
and its use is to the advantage of the University, e.g., the University receives an equitable credit, acceptable 
to it, as a result of the estimated cost savings to the Contractor from the use of the proposed equivalent or the 
University determines that the Contractor has not failed to act diligently in placing the necessary purchase 
orders and a savings in the time required for the completion of the construction of the Project should result 
from the use of the proposed equivalent. 
 

c. Where the Consultant pursuant to the provisions of this subdivision approves a product proposed by a 
Contractor and such proposed product requires a revision or redesign of any part of the work covered by this 
Agreement, all such revision and redesign and all new Drawings and details required therefor shall be subject 
to the approval of the Consultant and shall be provided by the Contractor at its own cost and expense. 

 
Where the Consultant pursuant to the provisions of this Section approves a product proposed by a Contractor 
and such proposed product requires a different quantity and/or arrangement of duct work, piping, wiring, 
conduit or any other part of the work from that specified, detailed or indicated in the Contract Documents, the 
Contractor shall provide the same at its own cost and expense. 

 
(3) Contractor agrees that the University may deduct from any application for payment made by the Contractor any 

and all Design Professional, Consultant and/or Construction Management fees and costs incurred by the University, 
together with a markup upon such hard costs in the amount of 15%, in the consideration or evaluation of any 
substitutions for methods, products or performance pursuant to this Section 2.20. 

 
Section 2.21  Patents, Trademarks and Copyrights 
The Contractor acknowledges that the Contract consideration includes all royalties, license fees and costs arising from 
patents or trademarks in any way involved in the work; provided, however, that the Contract consideration shall not be 
deemed to have included therein any royalty, license fee or cost arising from a patent or trademark for a design prepared 
by the Consultant and neither the Contractor nor the University shall have any liability in connection therewith.  Where 
the Contractor is required or desires to use any product, device, material or process covered by patent or trademark, the 
Contractor shall indemnify and save harmless the  University  and  the  State  of  New  York  from any and all claims, 
actions, causes of action or demands, for infringement by reason of the use of such patented product, device, material 
or process, and shall indemnify the University and the State of New York from any cost, liability, damage and expense, 
including reasonable attorneys' fees and court costs, which it may be obligated to incur or pay by reason of any claim or 
infringement at any time both before or after the University's final acceptance of all the work to be performed under the 
Contract. 
 
Section 2.22  Possession Prior to Completion 
If before the final completion of all the work it shall be deemed advisable or necessary by the University to take over, 
use, occupy or operate any part of the completed or partly completed work or to place or install therein equipment and 
furnishings, the University, upon reasonable written notice to the Contractor, shall have the right to do so and the 
Contractor will not in any way interfere therewith or object to the same.  Such action by the University shall in no way 
affect the obligations of the Contractor under the terms and provisions of the Contract Documents and the Contractor 
acknowledges that such action by the University does not in any way evidence the completion of the work or any part 
thereof or in any way signify the University's acceptance of the work or any part thereof. The Contractor agrees to 
continue the performance of all work covered by the Contract in a manner which will not unreasonably interfere with 
such takeover, use, occupancy, operation, placement or installation. 
 
Section 2.23  Completion and Acceptance 
(1) Partial Completion  

If before the final completion of all the work any portion of the permanent construction has been satisfactorily 
completed and the same will be immediately useful to the University, the latter may, by written notice, advise the 
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Contractor that it accepts such portion of the work.  Such action by the University shall in no way affect the 
obligations of the Contractor under the terms and provisions of the Contract with respect to any work not so 
completed and accepted.  The partial completion of any portion of the Contractor’s work by the University, the 
Campus or the Consultant, shall not impact the assessment of liquidated damages or actual costs for delays or 
disruption to the Project caused by the Contractor, its subcontractors or vendors. 

 
(2)  Substantial Completion 

When all the Work covered by the Contract is substantially completed, as defined in Section 1.01, the Contractor 
shall give written notice thereof to the University and the Consultant.  The latter will then promptly make an 
inspection of the work and, if they shall determine that all the work is substantially completed, they shall so 
advise the Contractor.  Such action shall in no way affect the obligations of the Contractor under the terms and 
provisions of the Contract with respect to any uncompleted (including untested or deferred work), unaccepted 
or corrective work or in any way affect, limit or preclude the issuance by the Consultant, from time to time 
thereafter, of "Punch Lists", i.e., lists of uncompleted or corrective work which the Contractor is to promptly 
complete and/or correct.  In the judgement of the University, should more than two (2) separate inspections of 
the Work be necessary, the Contractor agrees that the University may deduct from any application for payment 
made by the Contractor, any and all Design Professional, Consultant and/or Construction Management fees and 
costs incurred by the University together with a markup upon such hard costs in the amount of 15% for all such 
additional inspections. 

   
The Contractor must fully, completely and acceptably perform all Punch List work and any other work subsequently 
discovered remaining to be completed or corrected, within ninety (90) calendar days of Substantial Completion or within 
such other timeframe stipulated by the University or Consultant.  Failure to complete the Punch List within the time so 
designated hereunder may be deemed default on the part of the Contractor.   
 
(3)  Final Completion and Acceptance 

After the completion of all the work the Contractor shall give written notice to the University and the Consultant 
that all the work is ready for inspection and final acceptance.  The University and the Consultant shall promptly 
make such inspection and, if they shall determine that all the work has been satisfactorily completed, the 
University shall thereupon by written notice advise the Contractor that it accepts such work.  In the judgement 
of the University, should more than two (2) separate inspections of the Work be necessary, the Contractor agrees 
that the University may deduct from any application for payment made by the Contractor, any and all Design 
Professional, Consultant and/or Construction Management fees and costs incurred by the University together 
with a markup upon such hard costs in the amount of 15% for all such additional inspections. 

 
Section 2.24  Record Drawings 
(1)  At the start of the Project, the format for Record Drawings shall be established by the University.  Prior to 

acceptance by the University of all work covered by the Contract, the Contractor shall furnish to the Consultant 
one (1) set of current Contract Drawings on which the Contractor has recorded, using colored pencil for hard 
copy format or electronic editing tool in contrasting color for electronic format, in a neat and workmanlike manner, 
all instances where actual field construction differs from work as indicated on the Contract Drawings.  These 
"Record". Drawings shall show the following information: (a) all significant changes in plans, sections, elevations 
and details, such as shifts in location of walls, doors, windows, stairs and the like made during construction; (b) 
all significant changes in foundations, columns, beams, openings, concrete reinforcing, lintels, concealed 
anchorages and "knock-out" panels made during construction; (c) final location of electric panels, final 
arrangement of electric circuits and any significant changes made in electrical design as a result of Change 
Orders, Field Orders or job conditions; (d) final location and arrangement of all mechanical equipment and major 
concealed plumbing, including, but not limited to, supply and circulating mains, vent stacks, sanitary and storm 
water drainage; (e) final location and arrangement of all underground utilities, connections to building and/or 
rerouting of existing utilities, including, but not limited to, sanitary, storm, heating, electric, signal, gas, water and 
telephone: and (f) final make and model for all significant equipment and devices listed in the specifications.  
The Contractor shall also provide an electronic version as determined by the Consultant.    

 
(2)  Periodically during the work, the Consultant may request submission of a progress set of Record Drawings for 

review and advise the Contractor of errors or omissions, if any, that must be corrected or completed prior to final 
submission of the Record Drawings.  Shop Drawings shall not be acceptable as Record Drawings. 
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(3) The Contractor shall submit the Record Drawings to the Consultant at least fifteen (15) working days prior to the 
date of Substantial Completion.  The Consultant will then review the Record Drawings and, if they shall determine 
that the Record Drawings represent the actual field construction being completed, they shall so advise the 
Contractor. If not satisfactory, the Record Drawings will be appropriately marked and returned to the Contractor 
for correction thereof, in which event the Contractor shall promptly correct and resubmit to the Consultant a 
corrected copy of the Record Drawings. Acceptance of the Record Drawings by the University is a condition 
precedent to the Contractor’s entitlement to receive Final Payment. 

 
Section 2.25  Guarantees 
(1)  The Contractor, at the convenience of the University, shall remove, replace and/or repair at its own cost and 

expense any defects in workmanship, materials, ratings, capacities or characteristics occurring in or to the work 
covered by the Contract within one (1) year or within such longer period as may otherwise be provided in the 
Contract, the period of such guarantee to commence with the University's final acceptance of all work covered 
under the Contract or at such other date or dates as the University may specify prior to that time, and the 
Contractor, upon demand, shall pay for all damage to all other work resulting from such defects and all expenses 
necessary to remove, replace and/or repair such other work which may be damaged in removing, replacing or 
repairing the said defects. The obligations of the Contractor under the provisions of this paragraph or any other 
guarantee provisions of the Contract Documents are not limited to the monies retained by the University under 
the Contract. 

 
(2)  Unless such removal, replacement and/or repair shall be performed by the Contractor within ten (10) working 

days after it receives written notice from the University specifying such defect, or if such defect is of such a 
nature that it cannot be completely removed, repaired and/or replaced within said ten (10) day period and the 
Contractor shall not have diligently commenced removing, repairing and/or replacing such defect within said ten 
(10) day period and shall not thereafter with reasonable diligence and in good faith proceed to do such work, the 
University may employ such other person, firm or corporation as it may choose to perform such removal, 
replacement and/or repair and the Contractor agrees, upon demand, to pay to the University all amounts which 
it expends for such work. 

 
Section 2.26  Default of Contractor 
(1)  In addition to those instances specifically referred to in other Sections hereof, the University shall have the right to 

declare the Contractor in default of the whole or any part of the work if: 
 

a. The Contractor becomes insolvent; or if 
 
b. The Contractor makes an assignment for the benefit of creditors pursuant to the statutes of the State of New 

York; or if 
 
c.  A voluntary or involuntary petition in bankruptcy is filed by or against the Contractor; or if 
 
d.  A receiver or receivers are appointed to take charge of the Contractor's property or affairs; or if 
 
e. The Contractor fails to commence work when notified to do so by the Consultant; or if 
 
f.  The Contractor shall abandon the work; or if 
 
g.  The Contractor shall refuse to proceed with the work or extra work when and as directed by the Consultant or 

the University; or if 
 
h. The Contractor shall without just cause reduce its working force to a number which, if maintained, would be 

insufficient, in the opinion of the University, to complete the work in accordance with the approved time progress 
schedule, and shall fail or refuse to sufficiently increase such working force when ordered to do so by the 
Consultant; or if 

 
i.  The Contractor shall sublet, assign, transfer convey, or otherwise dispose of the Contract other than as herein 

specified; or if 
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j.  The University shall be of the opinion that the Contractor is or has been unnecessarily or unreasonably or willfully 
delaying the performance and completion of the work, or the award of necessary subcontracts, or the placing of 
necessary material and equipment orders; or if 

 
k. The University shall be of the opinion that the work cannot be completed within the time herein provided therefor 

or within the time to which such completion may have been extended; provided, however, that the impossibility 
of timely completion is, in the University's opinion, attributable to conditions within the Contractor's control; or if 

 
l. The work is not completed within the time herein provided therefor or within the time to which the Contractor 

may be entitled to have such completion extended; or if 
 
m. The University shall be of the opinion that the Contractor is or has been willfully or in bad faith violating any of 

the provisions of this Agreement;  
 
n. The University shall be of the opinion that the Contractor is not or has not been executing the Contract in good 

faith and in accordance with its terms; or if 
 
o. At any time during the period of the Agreement, insurance as required is not in effect or proof thereof is not 

provided to the University. 
 
(2)  Before the University shall exercise its right to declare the Contractor in default by reason of the conditions set forth 

in the above items a, b, c, d, e, f, g, h ,i, j, k, l, m, n and o, it shall give the Contractor three (3) working days' notice 
of its intention to declare the Contractor in default and unless, within such three (3) day period, the Contractor shall 
make arrangements, satisfactory to the University, to correct and/or eliminate the conditions set forth in the 
University's aforesaid notice, the Contractor may be declared in default at the expiration of such three (3) day period 
or at the expiration of such longer period of time as the University may determine. 

 
(3)  The right to declare in default for any of the grounds specified or referred to shall be exercised by the University 

sending the Contractor a written notice setting forth the ground or grounds upon which such default is declared.  
Upon receipt of notice that it has been declared in default, the Contractor shall immediately discontinue all further 
operations under the Contract and shall immediately quit the site, leaving untouched all plant, materials, equipment, 
tools and supplies then on site. 

 
(4) The University, after declaring the Contractor in default, may then have the work completed by such means and in 

such manner, by contract, with or without public letting, or otherwise, as it may deem advisable, utilizing for such 
purpose such of the Contractor's plant, materials, equipment, tools and supplies remaining on the site, and also such 
subcontractors as it may deem advisable, or it may call upon the Contractor's surety at its own expense to do so. 

 
(5)  In the event that the University declared the Contractor in default of the work or any part of the work, the Contractor, 

in addition to any other liability to the University hereunder or otherwise provided for or allowed by law, shall be liable 
to the University for any costs it incurs for additional architectural and engineering services necessary, in its opinion, 
because of the default and the total amount of liquidated damages from the date when the work should have been 
completed by the Contractor in accordance with the terms hereof to the date of actual completion of the work, both 
of which items shall be considered as expenses incurred by the University in completing the work and the amount 
of which may be charged against and deducted out of such monies as would have been payable to the Contractor 
or its surety if the work had been completed without a default.  

 
(6)  If the University completes the work, the Consultant shall issue a certificate stating the expenses incurred in such 

completion, including the cost of re-letting.  Such certificate shall be final, binding and conclusive upon the 
Contractor, its surety, and any person claiming under or through the Contractor, as to the amount thereof. 

 
(7)  The expense of such completion, as so certified by the Consultant, shall be charged against and deducted out of 

such monies as would have been payable to the Contractor if it had completed the work; the balance of such monies, 
if any, subject to the other provisions of the Contract, to be paid to the Contractor without interest after such 
completion.  Should the expense of such completion, so certified by the Consultant, exceed the total sum which 
would have been payable under the Contract if the same had been completed by the Contractor, any such excess 
shall be paid by the Contractor to the University upon demand. 



State University of  New York  
Construction Agreement 

 

Page 18 of 39                                                                                                                                                      SUNY Procedure 7554, Form 7554-09 Rev. 6/2024 

 
(8)  In the event the University shall determine to complete the work without calling upon the Contractor's surety to do 

so, the Contractor shall not be entitled, from and after the effective date of the declaration of the default, to receive 
any further payment under the Contract until the said work shall be wholly completed and accepted by the University. 

 
(9)  In case the University shall declare the Contractor in default as to a part of the work only, the Contractor shall 

discontinue such part, shall continue performing the remainder of the work in strict conformity with the terms of the 
Contract, and shall in no way hinder or interfere with any other contractors or persons whom the University may 
engage to complete the work as to which the Contractor was declared in default. 

 
(10) The provisions relating to declaring the Contractor in default as to the entire work shall be equally applicable to a 

declaration of partial default, except that the University shall be entitled to utilize for completion of the part of the 
work as to which the Contractor was declared in default only such plant, materials, equipment, tools and supplies as 
had been previously used by the Contractor on such part. 

 
(11) In completing the whole or any part of the work, the Consultant and the University shall have the power to depart 

from, change or vary the terms and provisions of the Contract; provided, however, that such departure, change or 
variation is made for the purpose of reducing the time or expense of such completion.  Such departure, change or 
variations, even to the extent of accepting a lesser or different performance, shall not affect the conclusiveness of 
the Consultant's certificate of the cost of completion, nor shall it constitute a defense to any action to recover the 
amount by which such certificate exceeds the amount which would have been payable to the Contractor hereunder 
but for its default. 

 
(12) The provisions of this Section shall be in addition to any and all other legal or equitable remedies provided by this 

Agreement and otherwise applicable by law. 
 
Section 2.27  Termination for Convenience 
(1) The performance of work under this Agreement may be terminated by the University, in whole or in part, whenever 

the University shall determine that such termination is in the best interest of the University. Any such termination 
shall be effected by a notice in writing to the Contractor specifying the date upon which such termination shall 
become effective and the extent to which performance of the Contract shall be terminated.  Such termination shall 
be effective on the date and to the extent specified in said notice. 

 
(2) Upon receipt of a notice of termination, and-except as otherwise directed in writing by the University, the Contractor 

shall: 
 

a. Discontinue all work and the placing of all orders for materials and facilities otherwise required for the 
performance thereof, 

 
b. Cancel all existing orders and subcontracts to the extent such orders and subcontracts relate to the performance 

of work terminated by the notice of termination; 
 
c. Take such action as may be necessary to secure to the University the benefits of any rights of the Contractor 

under orders or subcontracts which relate to the performance of work terminated by the notice of termination, 
including, but not limited to, the assignment to the University, in the manner and to the extent directed by the 
University, all the right, title and interest of the Contractor under the orders or subcontracts so terminated and 
cancelled.  In the event of such assignment, the University shall have the right, in its discretion, to settle or pay 
any or all claims arising out of the termination and cancellation of such orders and subcontracts; 

 
d. Transfer title and deliver to the University, in accordance with the direction of the University, all materials, 

supplies, work in process, facilities, equipment, machines or tools produced as a part of or acquired by the 
Contractor in connection with the work terminated by said notice, and all plans, Drawings, Working Drawings, 
sketches, Specifications and information for use in connection therewith; provided, however, that the Contractor 
may retain any of the foregoing if it so elects and foregoes reimbursement therefor; 
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e. Take such action as may be necessary or as the Consultant or the University may prescribe for the protection 
and preservation of all property in the possession or control of the Contractor in which the University, under the 
provisions of the Contract, has or may acquire an interest. 

 
(3)  Notwithstanding the foregoing, should the notice of termination relate to only a portion of the work covered by the 

Contract, the Contractor will proceed with the completion of such portions of the work as are not terminated. 
 
(4)  The University will pay and the Contractor shall accept, in full consideration for the performance and completion of 

the portions of the work as are not terminated, a sum calculated by determining the percentage the portions of the 
work not terminated bear to the total amount of the work covered by the Contract, and by multiplying the Contract 
consideration by such percentage - the product thereof being the amount to be paid to the Contractor.  The University 
shall determine the amount of such consideration in accordance with the foregoing. 

 
(5)  Upon compliance by the Contractor with the foregoing provisions of this Section and subject to deductions for 

payments previously made, the University, for the portions of the work terminated, shall compensate the Contractor 
as follows: 
 
a. By reimbursing the Contractor for actual expenditures made with respect to such work, including expenditures 

made in connection with any portion thereof which may have been completed prior to termination, as well as 
expenditures made after termination in completing those portions of the work covered by the Contract which the 
Contractor may have been required by the notice of termination to complete.  The University shall determine the 
allowability and amount of such expenditures. 

 
b. By reimbursing the Contractor for all actual expenditures made, with the prior written approval of the University 

or pursuant to a court judgment, in settling or discharging any outstanding contractual obligations or 
commitments incurred or entered into by the Contractor in good faith with respect to the Contract and resulting 
from the termination thereof. 

 
c. By reimbursing the Contractor for all actual expenditures made after the effective date of the notice of termination 

resulting from or caused by the Contractor taking necessary action or action prescribed by the Consultant or the 
University for the protection and preservation of all property in the possession or control of the Contractor in 
which the University, under the provisions of the Contract, has or may acquire an interest. 

 
d.  By paying the Contractor a markup, which is to be calculated in the same manner as that provided for in 

subdivision c of paragraph (1) of Sections 4.02 and 4.05A for extra work, on the foregoing expenditures, which 
markup is to cover the Contractor's overhead and profit; provided, however, that if it appears that the Contractor 
would have sustained a loss on the entire Contract had it been completed, said markup shall be reduced by 
one-third. 

 
(6)  The sum of all amounts payable under this Section, plus the sum of all amounts previously paid by the University 

under the provisions of the Contract, shall not exceed the amount of the Contract consideration.  In no event 
shall the Contractor be entitled to any payment for loss of anticipated profits on uncompleted work and the 
University shall not be liable for same. 

 
(7)  Termination by the University under the provisions of this Section shall be without prejudice to any claims or 

rights which the University may have against the Contractor. The University may retain from the amount due to 
the Contractor under the provisions of this Section such monies as may be necessary to satisfy any claim which 
the University may have against the Contractor in connection with the Contract; provided, however, that the 
University's failure to retain such monies shall not be deemed a waiver of any of its rights or claims against the 
Contractor. 

 
(8) Notwithstanding the foregoing, where the Contractor and the Consultant can agree upon another method of 

determining the amount of the consideration to be paid to the Contractor under the provisions of this Section, 
such method, subject to the approval of the University, may, at the option of the University, be substituted for 
the method set forth above. 

 
Article III 
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Time of Performance 
 
Section 3.01  Commencement, Prosecution and Completion of Work 
(1) The Contractor agrees that it will begin the work herein embraced upon receipt of notice to proceed, unless the 

University consents in writing, to begin at a different date, and that it will prosecute the same with such diligence 
that all work covered by the Contract shall be substantially completed and performed on or before the time 
specified on page one of the Agreement. 

 
(2)  The Contractor further agrees that time is of the essence in this Agreement and that all the work shall be 

prosecuted in such manner and with sufficient plant and forces to complete all work timely. 
 
Section 3.02  Time Progress Schedule 
(1) To show compliance with the requirements of Section 3.01 of the Agreement, provide and maintain a Time 

Progress Schedule in accordance with the General Requirements, Special Conditions, Section paragraph titled 
“Project Schedule”.  Unless otherwise accepted by the University, the Time Progress Schedule shall be strictly 
adhered to by the Contractor. The time for substantial completion shall be on or before the time specified on 
page one of the Agreement.  

 
(2)  If through the fault of the Contractor or any subcontractor the Contractor shall fail to adhere to the time progress 

schedule, it must promptly adopt such other and additional means and methods of construction as will make up 
for the time lost and will assure completion in accordance with such schedule. 

 
(3)  The failure of the Contractor to submit a Time Progress Schedule, the University's or the Consultant's 

acceptance of the Contractor's time progress schedule or lack of such acceptance, the means and/or methods 
of construction employed by the Contractor, including any revisions thereof, and/or its failure to revise the same 
shall not relieve the Contractor of its obligation to accomplish the result required by the Contract in the time 
specified on page one  of the Agreement, nor shall the exercise of the Consultant’s or the University’s right to 
reject any portion of the work, create or give rise to any claim, action or cause of action, legal, equitable or 
otherwise, against the Consultant or the University. 

 
4)  The failure of the Contractor to submit and maintain a Time Progress Schedule in accordance with the General 

Requirements shall be deemed to be a waiver by the Contractor of all claims for additional compensation or 
damages as a result of any condition which is an alleged cause of delay in the completion of the work.   

 
Section 3.03  Time Progress Schedule for Shop Drawings and Samples 
The Contractor shall include activities for preparation and submission of all Shop Drawings, mock-ups and Samples in 
the Time Progress Schedule in Section 3.02. 
 
Section 3.04  Notice of Conditions Causing Delay  
(1)  Within ten (10) working days after the commencement of any condition which is causing or may cause delay in 

completion or require Contractor to request an extension of time, the Contractor must notify the Consultant and 
the University in writing of the effect, if any, of such condition upon the Time Progress Schedule, and must state 
why and in what respects, if any, the condition is causing or may cause such delay. 

 
(2) Contractor agrees that an express condition precedent to Contractor’s entitlement to any extension of time on 

the project shall be full and complete compliance to the satisfaction of the University with the Contractor’s 
obligations in Section 3.06, Contractor’s Progress Reports.  Failure to submit proper Contractor’s progress 
reports in appropriate and timely fashion shall be deemed a waiver and relinquishment of any right, claim or 
privilege to obtain an extension of time for the performance of the Contractor’s work. 

 
(3)  Failure to strictly comply with this requirement may, in the discretion of the University, be deemed sufficient 

cause to deny any extension of time on account of delay in completion arising out of or resulting from any 
change, extra work, suspension, or other condition. 

 
(4) Except as otherwise set forth in this Section 3.04 all procedures set forth in Sections 2.02 and 2.03 of this 

Agreement shall be complied with by the Contractor.  Furthermore, full and complete compliance with the 
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requirements of this Article III is a condition precedent to the Contractor’s entitlement to receive an extension of 
time. 

 
Section 3.05   Extension of Time 
(1)  Within ten (10) working days after the commencement of any condition which is causing or may cause the 

Contractor to incur, require or otherwise need an extension of time, the Contractor shall notify the Consultant 
and the University of such condition. Full and complete compliance with this paragraph 3.05(1) is a condition 
precedent to the Contractor obtaining an extension of time for performance of any portion or all of its work. 

 
(2)  An extension or extensions of time for the completion of the work may be granted by the University subject to 

the provisions of this Section, but only upon written application therefor by the Contractor to the University and 
the Consultant. 

 
(3) An application for an extension of time must set forth in detail the source and the nature of each alleged cause 

of delay in the completion of the work, the date upon which each such cause of delay began and ended and the 
number of days of delay attributable to each of such causes.  It must be submitted prior to completion of the 
work. 

 
(4)  If such an application is made, the Contractor may be entitled to an extension of time for delay in completion of 

the work caused solely: (a) by the acts or omissions of the University, its trustees, officers, agents or employees; 
or (b) by the acts or omissions of other contractors, not including subcontractors of the Contractor, on this Project; 
or (c) by unforeseeable supervening conditions entirely beyond the control of either party hereto (such as, but 
not limited to, acts of God or the public enemy, war or other national emergency making performance temporarily 
impossible or illegal, or strikes or labor disputes). 

 
(5)  The Contractor may, however, be entitled to an extension of time for such causes only for the number of calendar 

days of delay which the University may determine to be due solely to such causes, and then only if the Contractor 
shall have strictly complied with all of the requirements of this Section and Section 3.04. The University shall 
make such determination within ninety (90) calendar days after receipt of the Contractor's application for an 
extension of time; provided, however, said application complies with the requirements of this Section. 

 
(6)  The Contractor shall not be entitled to receive a separate extension of time for each one of several causes of 

delay operating concurrently, but, if at all, only for the actual period of delay in completion of the work as 
determined by the University, irrespective of the number of causes contributing to produce such delay.  If one of 
several causes of delay operating concurrently results from any act, fault or omission of the Contractor or of its 
subcontractors or material-men and would of itself (irrespective of the concurrent causes) have delayed the 
work, no extension of time will be allowed for the period of delay resulting from such an act, fault or omission. 

 
(7)  The granting of an application for an extension of time for causes of delay other than those herein referred to 

shall be entirely within the discretion of the University. 
 
(8)  If the Contractor shall claim to have sustained any damages by reason of delays, extraordinary or otherwise, or 

hindrances which it claims to be due to any action, omission, direction or order by the University or the 
Consultant, the Contractor shall be entitled only to an extension of time as hereinabove provided and shall not 
have or assert any claim or prosecute any suit, action, cause of action or proceeding against the University 
based upon such delays or hindrances, unless such delays or hindrances were caused by the University’s bad 
faith or its willful, malicious, or grossly negligent conduct, or uncontemplated delays, or delays so unreasonable 
that they constitute an intentional abandonment of the Contract by the University, or delays resulting from the 
University’s breach of a fundamental obligation of the Contract. 

 
(9) The Contractor shall not be entitled to an extension of time for the performance of any or all of the Work set forth 

in allowances to the Contract.  All allowance work shall be performed in accordance with the Contractor’s 
schedule.   

 
Section 3.06 Contractor's Progress Reports  
After commencement of the work the Contractor shall furnish the Consultant with written monthly reports setting forth 
the condition and  progress of the work, the percentage of each part of the work that has been finished, those parts of 
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the work which have been completed within the scheduled time and those parts of the work which have not been finished 
within the scheduled time, and the general progress of the work that is being performed away from the site and the 
approximate date when such work will be finished and delivered to the site.  Contractor agrees that compliance with this 
Section 3.06 is an express condition precedent to the Contractor’s right, claim or entitlement to obtain an extension of 
time for the performance of the Contractor’s work.  Failure to comply with this Section 3.06 shall be a waiver and 
relinquishment of all such rights, claims and privileges to request or obtain an extension of time for the performance of 
Contractor’s work. 
 

Article IV 
Payment 

 
Section 4.01  Compensation to Be Paid Contractor 
The University shall pay to the Contractor and the latter shall accept as full and complete payment for the performance 
of this Agreement, subject to additions or deductions as provided herein, the sum of identified on page one of this 
agreement which sum is the amount of the Contract consideration.   
 
Section 4.02    Value of Omitted and Extra Work 
(1)  The amount by which the Contract consideration is to be increased or decreased by any Change Order or Field 

Order shall be determined by the University by one or more of the following methods: 
 

a. By applying the applicable price or prices set forth on the attached Schedule "I" of this Agreement or by applying 
a unit price agreed to by both parties.  Subject to the provisions of Section 4.04, this method must be used if the 
Contract Documents contain applicable unit prices. 

 
b. By estimating the fair and reasonable cost of: (i) labor, including all wages, required wage supplements and 

insurance required by law (workers' compensation, social security, disability, unemployment, etc.) paid to or on 
behalf of foremen, workers and other employees below the rank of superintendent directly employed at the site 
of the Project; (ii) materials; and (iii) equipment, excluding hand tools, which, in the judgment of the University, 
would have been or will be employed exclusively and directly on the omitted work or extra work, as the case 
may be; and, in the case of extra work, where the same is performed directly by the Contractor, by  adding to 
the total of such estimated costs a sum equal to 15 percent thereof, but, where the extra work is performed by 
a subcontractor, by adding a sum equal to 15 percent of said costs for the benefit of such subcontractor, and by 
adding, for the benefit of the Contractor (no further allowance will be made where extra work is performed by 
the sub-subcontractor), an additional sum equal to 10 percent of the first $10,000 of the above-estimated costs, 
including the subcontractor's percentage override, plus 5 percent of the next $90,000 of the total of said items, 
plus 3 percent of any sum in excess of $100,000 of the total of said items.  There is no markup on the premium 
portion of overtime labor.  For the purposes of the aforesaid percentage overrides, the words "extra work" shall 
be defined as a complete item of added, modified or changed work as described in the Consultant's written 
instructions to the Contractor.  Such "extra work" may include the work of one or  more trades and/or 
subcontractors or sub-subcontractors and shall include all labor, materials,  plant, equipment, tools and all 
incidentals directly and/or indirectly necessary, related, involved in or convenient to the successful completion 
of the extra work item.  Where the Consultant's aforesaid written instructions to the Contractor involve both an 
increase and a reduction in similar or related work, the above percentage overrides will be applied only on the 
amount, if any, the cost of the increased work exceeds the cost of the reduced work. 

 
No overhead and profit shall be retained by the Contractor on the cost of work determined by the method 
provided in Subparagraph (1)a.  
 
All profit, overhead and expense of whatsoever kind and nature, other than those set forth above in items (i) 
through (iii), of the Contractor, its subcontractors and sub-subcontractors, are covered by the aforesaid 
percentage overrides and no additional payment therefor will be made by the University. 
 
The University may make such cost estimate either before or after the extra work is completed by the Contractor. 

c. By determining the actual cost of the extra work in the same manner as in the above subdivision b except that 
actual costs of the Contractor shall be utilized in lieu of estimated costs.  The University shall have the option to 
utilize this method provided it notifies the Contractor of its intent to do so prior to the time the Contractor 
commences performance of such extra work. 
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(2) Irrespective of the method used or to be used by the University in determining the value of a Change Order or Field 

Order, the Contractor, within fifteen (15) working days after a request for the same, must submit to the University 
and the Consultant a detailed breakdown of the Contractor's estimate of the value of the omitted and/or extra work 
in a format approved by the University. 

 
(3)  Equipment Watch Rental Rate Blue Book (published online by Intertec Penton Media, Inc.) or other published rates 

as approved by the University in writing, will be utilized for the equipment rental pricing.  For the purposes of 
paragraph (1) hereof, the cost of equipment shall be determined, irrespective of the actual price for any rental or 
actual cost associated with such equipment as follows: take the monthly rate listed in Equipment Watch and dividing 
the same by 176 hours to establish an hourly rate and then multiplying such hourly rate by the actual number of 
hours that the equipment was used. The Contractor will submit an actual rental invoice, or acceptable quotation from 
a bonafide equipment rental supplier for rented equipment when equipment is not owned by the Contractor.  The 
equipment rental supplier cannot be an “affiliate” of the Contractor, nor in any way be related to the Contractor.  If 
submitted invoices/quotations are acceptable to the University, the Contractor will be reimbursed the actual rental 
cost including sales tax and appropriate mark-up. If no listing of rates for an item of equipment is contained in 
Equipment Watch, the University shall determine the reasonable rate of rental of the particular item of equipment by 
such other means as it finds appropriate. The edition Equipment Watch to be used shall be that in effect on the date 
of the receipt of bids for this Agreement.  None of the provisions of Equipment Watch shall be deemed referred to 
or included in this Agreement excepting only the aforesaid monthly rates.  To the cost of equipment as determined 
above, there is to be added the actual cost of gasoline, oil, grease and maintenance required for operation of such 
equipment and, in the case of equipment utilized only for extra work when, in the opinion of the Consultant, suitable 
equipment therefor was not available on the site, the reasonable cost of transporting said equipment to and from the 
site.  Notwithstanding the foregoing, if the Consultant should determine that the nature or size of the equipment used 
by the Contractor in connection with the extra work is larger or more elaborate, as the case may be, than the size or 
nature of the minimum equipment determined by the Consultant to be suitable for the extra work, the cost of 
equipment will not be based upon the equipment used by the Contractor but instead will be based on the smallest 
or least elaborate equipment determined by the Consultant to have been suitable for the performance of the extra 
work. 

 
(4) Unless otherwise specifically provided for in a Change Order or Field Order, the compensation specified therein for 

extra work includes full payment for both the extra work covered thereby and for any damage or expense caused 
the Contractor by any delays to other work to be done under the Contract resulting from or on account of said extra 
work, and the Contractor waives all rights to any other compensation for said extra work, damage or expense. 

 
Section 4.03  Adjustment for Bond and Insurance Premiums 
Upon final acceptance of the work to be performed under this Agreement, the University may adjust the Contract 
consideration to reflect any changes in the cost of all required Bonds and liability and builder's risk insurance premiums 
which the Contractor had to pay for on all extra work and would have had to furnish and pay for on all omitted work.  
Unless such cost is agreed upon by the University and the Contractor, the University may calculate and determine the 
amount of the adjustment in the Contract consideration by estimating such costs.  There is no markup on bond or 
insurance premium adjustment.   
 
Section 4.04  Unit Prices 
(1)  Except as otherwise provided in the second paragraph of this Section, the unit prices, set forth on the attached 

Schedule "I" of this Agreement, will be binding upon both the University and the Contractor in determining the 
value of omitted and/or extra work, and, in the case of extra work, such unit prices shall be deemed to include 
all profit, overhead and expenses of whatsoever kind and nature of the Contractor, its subcontractors and sub-
subcontractors, and the Contractor agrees that it shall make no claim for any profit, overhead, expense or 
percentage override in connection therewith. 

 
(2) Where said Schedule "I" sets forth a unit price for added and/or deducted work, the University shall have the 

option, whenever it is found that the quantity of changed work varies by more than 15 percent from the quantity 
that is stated or that can be determined by the Contract Documents at the time of execution thereof, to accept 
or reject such unit price for the quantity that the changed work varies by more than 15 percent from the stated 
or determinable quantity.  Where a quantity is not specifically stated in the Contract Documents, the University's 
determination of the amount of said quantity included in the Contract Documents shall determine the applicability 
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of this paragraph.  Where the University, pursuant to the foregoing provisions, exercises its aforesaid option, the 
amount of the increase or decrease in the Contract consideration for the quantity of work which varies by more 
than 15 percent from the stated or determinable quantity shall be determined in accordance with the provisions 
of Section 4.02 of the Agreement as if there was no unit price therefor set forth in said Schedule "I”. 

 
Section 4.05  Allowances 
(1)  The Contractor acknowledges that the Contract consideration includes the allowances set forth on the attached 

Schedule "II" and “III” of this Agreement and, except for quantitative and field order allowances, it agrees to 
cause the work covered thereby to be done by such contractors for such sums as the University may direct.  
Where cash allowances are provided, the allowances shall be deemed to include the purchase of the materials 
and/or equipment and the delivery of same to the job site.  Unless otherwise specified in the Contract 
Documents, cash allowances do not include the proper installation of the materials and/or equipment or the 
connection for final utilities thereto; the cost of said installation and/or connection having been included in the 
amount of the Contract consideration. 

 
(2)  The Contractor acknowledges that the Contract consideration includes such sums for expenses and profit on 

account of cash allowances as it deems proper and that it shall make no claim for expenses or profit or any 
percentage override in addition thereto; said items having been included in the amount of the Contract 
consideration. 

 
(3)  In the event any of the cash allowances listed below are either higher or lower than the cost of having the work 

done in accordance herewith, the Contract consideration shall be adjusted to reflect such variance, the amount 
of said adjustment to be the difference between the amount of the allowance and the actual cost of performing 
the work covered thereby. 

 
(4)  When quantitative allowances are provided, progress payments thereof to the Contractor will be based upon the 

applicable unit prices set forth on the attached Schedule "I" of the Agreement, subject, however, to the provisions 
of paragraph (2) of Section 4.04. In the event any of said quantitative allowances are more than or less than the 
actual quantity of work performed, the Contract consideration shall be adjusted to reflect such variance, the 
amount of said adjustment to be determined in accordance with the provisions of Sections 4.02, 4.04 and 4.05A 
of the Agreement. 

 
Section 4.05A  Field Orders 
When the Agreement contains a Field Order Allowance, the bid shall include the amount of such allowance.  Said amount 
shall cover the cost of additional labor, materials and time for contingent activities within the scope of the Agreement as 
directed and described by the University in writing in a Field Order.  The Field Order will include a description of the work 
and the method for determining the value of such work.  The value of the work directed under this allowance will be 
determined by one or more of the provisions of Section 4.02.  If the net cost(s) of all Field Orders issued are more or 
less than the specified amount of the allowance, the Contract sum will be adjusted by Change Order. 
 
Section 4.06  Deductions for Unperformed and/or Uncorrected Work 
(1)  Without prejudice to any other rights, remedies or claims of the University, in the event that the Contractor at 

any time fails or neglects to supply working forces and materials of the proper quantity and quality necessary, in 
the opinion of the Consultant or the University, to comply with the approved time progress schedule, or fails in 
any respect to prosecute the work with promptness and diligence or causes by any action or omission the 
stoppage or delay of or interference with the work of any other contractor having a contract with the University, 
or fails in the performance of any obligations and responsibilities under this Agreement, then, and in that event, 
the University, acting itself or through the Consultant, may, upon three (3) working days’ notice to the Contractor, 
either itself provide or have any other contractor, including but limited to the University’s Job Order Contracting 
Program, provide any and all labor or materials or both necessary, in its opinion, to correct any aforesaid 
deficiency of the Contractor, and the University will thereafter backcharge the Contractor by issuing a Change 
Order reducing the amount of the Contract consideration for all costs and expenses it incurs in connection with 
the correction of such deficiency. The Contractor agrees that the University may deduct from any application for 
payment made by the Contractor, any and all Design Professional, Consultant and/or Construction Management 
fees and costs incurred by the University together with a markup upon such hard costs in the amount of 15% for 
services required in connection with the correction of such deficiency(ies). 
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(2)  Notwithstanding any provisions in the Contract Documents to the contrary, if the University deems it inexpedient 
to correct work not done in accordance with the Contract or any work damaged as a result thereof, it shall notify 
the Contractor of such fact and the latter shall not remedy or correct the same.  In such event, however, the 
amount of the Contract consideration shall be decreased by an amount, determined by the University, which is 
equal to the difference in value of the work as performed by the Contractor and the value of the work had it been 
satisfactorily performed in accordance with the Contract or which is equal to the cost of performing the corrective 
work, whichever shall be the higher amount. 

 
Section 4.07  Liquidated Damages 
In the event that the Contractor shall fail to substantially complete all the work within the time fixed for such completion 
on page one of this agreement, or within the time to which such completion may have been extended or in the event that 
the Contractor abandons the work and the same is not substantially completed within the aforesaid time for such 
completion, the Contractor must pay to the University as damages for each calendar day of delay in completing the work 
the amount set forth on page one of the Contractors proposal, as stated on page one of this agreement. .  In view of the 
difficulty of accurately ascertaining the loss which the University will suffer by reason of delay in completion of the work 
hereunder, said sum is hereby fixed and agreed as liquidated damages which the University will suffer by reason of such 
delay and not as a penalty.  The University may deduct and retain out of the monies which may become due hereunder 
to the Contractor the amount of any such liquidated damages and, in case the amount which may become due to the 
Contractor under the provisions of the Contract may be less than the liquidated damages suffered by the University, the 
Contractor shall pay the difference, upon demand, to the University. 
 
Section 4.08  Contract Breakdown 
Prior to the submission of its first application for a progress payment, the Contractor shall present to the University and 
the Consultant for their approval a detailed schedule showing the breakdown of the Contract consideration.  The Contract 
Breakdown Summary shall be further broken down as required by the Consultant and the University.  Such schedule 
must contain the amount estimated for each part of the work and quantity survey for each part of the work.  It shall also 
list the estimated value of the Contractor's guarantee obligations under the provisions of the Contract Documents, which 
is hereby fixed at $5,000 or one-half of one percent (1/2%) of the Contract award amount, whichever is the lesser sum.  
Such schedule shall be revised by the Contractor until the same shall be satisfactory to the University and the Consultant 
and shall not be changed after the University and the Consultant have approved the same.  The amounts set forth in the 
schedule will not be considered as fixing the basis for additions to or deductions from the Contract consideration. 
 
Section 4.09  Prompt Payment Requirements 
(1) For the purposes of Article XI-A of the State Finance Law, the campus for which the work is being performed is 

the University's designated payment office.  Applications for payment must contain the approval of the 
Consultant before being submitted to the University. 

 
(2)  Whenever the Consultant's approval of an application for payment is required under the Contract, the Consultant 

shall have fifteen (15) calendar days, after receipt of such application, to inspect the work before acting on the 
application. 

 
(3)   Until such time that the Contract is approved by the University, the thirty (30) day period, referred to in Article 

XI-A of the State Finance Law for the payment of invoices without interest, shall not begin. 
 
Section 4.10  Progress Payments 
(1)  Unless otherwise provided in the Contract, progress payments will be made as the work progresses upon 

applications submitted by the Contractor and approved by the Consultant and the University. Payment of such 
approved applications shall be made by the University within thirty (30) calendar days after such approval has 
been given. 

 
(2)  The University shall make progress payments to the Contractor on the basis of such approved applications, less 

a retained amount equal to 5 percent thereof (i.e. retainage) , plus an amount necessary, in the University's 
judgment, to satisfy any claims, liens or judgments against the Contractor which have not been suitably 
discharged, , together with any back charges and offsets which are deemed necessary or likely to be incurred 
by the University as a result of any failure by the Contractor to fully, completely, accurately and timely perform 
its work, which it shall reserve from each such payment until all of the work covered by the Contract has been 
completed. 
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(3) When the University and the Consultant have determined that all the work is substantially completed, or that a 

substantial portion of the permanent construction has been completed and accepted, the University shall make 
a progress payment to the Contractor, on the basis of an application submitted by the Contractor and approved 
by the Consultant and the University, which shall reduce the unpaid amount due to the Contractor under the 
terms of the Contract, including all monies retained by the University from previous progress payments to the 
Contractor, to an amount equal to two (2) times the cost, estimated by the Consultant, of performing, in 
accordance with the Contract, all uncompleted, unaccepted and corrective work, plus an amount necessary, in 
the University's judgment, to satisfy any claims, liens or judgments against the Contractor which have not been 
suitably discharged.  As the remaining items of work are satisfactorily completed or corrected, the University 
shall make progress payments to the Contractor, on the basis of applications submitted by the Contractor and 
approved by the University and the Consultant, covering said items of work less an amount necessary, in the 
University’s judgment, to satisfy any claims, liens or judgments against the Contractor which have not been 
suitably discharged. 

 
Section 4.11  Applications for Progress Payments 
The Contractor shall prepare all applications for progress payments for work performed, together with supporting data 
and computations as are deemed necessary by the Consultant to determine the accuracy of the application.  The 
application for payment and all required supporting documentation shall be submitted using the University’s prescribed 
forms.  The Contractor shall include with such applications reports detailing actual payments to minority and women-
owned businesses who participate on University projects.  Failure of the Contractor to submit applications for progress 
payments, or lack of complete and accurate supporting data, shall be sufficient reason for withholding payment until 
such omissions or errors are rectified.  Unless otherwise directed, such applications, signed and certified as correct by 
the Contractor, shall be delivered by the Contractor to the Consultant once each month showing the total value of work 
completed and in place on the last day of the payment period covered by the application. 
 
Section 4.12 Progress Payments for Materials Delivered to Site 
(1) Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment 

to be furnished and installed under the Contract, after such materials and equipment have been delivered and 
accepted at the site of the work. 

 
(2)  Materials and equipment for which such progress payment has been made shall not be removed from the site, 

shall be stored until incorporated into the work in a location approved by the Consultant and shall be adequately 
protected from fire, theft and vandalism, the effects of the elements and any other damage whatsoever, and 
shall at all times be available for inspection by the Consultant and the University. 

 
Section 4.13  Transfer of Title to Materials Delivered to Site 
Title to all supplies and materials to be furnished or provided by the Contractor to the University pursuant to the provisions 
of the Contract Documents shall immediately vest in and become the sole property of the University upon delivery of 
such supplies and materials to the site.  Notwithstanding such transfer of title, the Contractor shall have the full continuing 
responsibility to install such materials and supplies, protect them, maintain them in proper condition and forthwith repair, 
replace and make good any damage thereto without cost to the University until such time as the work covered by the 
Contract is fully accepted by the University.  Such transfer of title shall in no way affect any of the Contractor's obligations 
under the Contract.  In the event that, after title has passed to the University, any of such supplies and materials are 
rejected as being defective or otherwise unsatisfactory, title to all such supplies and materials shall be deemed to have 
been transferred back to the Contractor. 
 
Section 4.14   Progress Payments for Materials Stored Off Site 
(1)  Progress payments made in accordance with Section 4.10 shall include a payment for materials and equipment 

which are in short and/or critical supply or have been specially fabricated for the Project.  Materials and equipment, 
for which a progress payment is made pursuant to the preceding sentence, shall be stored by the Contractor, after 
fabrication, until such time as their delivery to the site is required, at a facility and location approved by the Consultant; 
shall be adequately protected from fire, theft and vandalism, the effects of the elements and any other damage 
whatsoever; and shall at all times be available for inspection by the Consultant and the University.  No progress 
payment shall, however, be made for said materials and equipment until: 
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a. The Contractor furnishes to the University a bill of sale listing quantity and costs of said materials and equipment 
f.o.b. point of origin; 

 
b. The Consultant shall have inspected said materials and equipment and recommended payment therefor; and 
 
c. The Contractor furnishes to the University a builder's risk insurance policy, with the broad form extended 

coverage endorsement, for said materials and equipment, in an amount equal to 100 percent of the value 
thereof, which policy shall be maintained, at the sole cost and expense of the Contractor, until said materials 
and equipment have been incorporated into the Project.  The said insurance policy shall contain a provision that 
the loss, if any, is to be made adjustable with and payable to the University as trustee for the insured, i.e., the 
University and the Contractor, and a provision that it shall not be changed or cancelled and that it will be 
automatically renewed upon expiration and continued in force unless the University is given thirty (30) calendar 
days written notice to the contrary. 

 
d. The Contractor shall develop and provide a preventive maintenance log for stored equipment when determined 

appropriate by the Consultant.  The Contractor shall provide timely notification and opportunity for the Consultant 
and the University to view the Contractor’s preventative maintenance efforts.   

 
(2)  Materials and equipment for which a progress payment has been made by the University pursuant to this Section 

shall be, become and remain the sole property of the University; provided, however, that the Contractor shall have 
the full continuing responsibility to install such materials and equipment, to deliver it to the site, to protect it, to 
maintain it in proper condition and to forthwith repair, replace and make good any damage thereto without cost 
and/or additional time to the University until such time as the work covered by the Contract is fully accepted by the 
University.  Such transfer of title shall in no way affect any of the Contractor's obligations under the Contract. 

 
Section 4.15  Withholding of Progress Payments 
Notwithstanding anything contained in the Contract to the contrary, the University may withhold payment of all or any 
part of a progress, final or guarantee payment, in such an amount as it may deem proper to enforce the provisions of 
the Contract and to satisfy the claims of third parties, when: 
 

a. The University shall learn of any claim, of whatsoever nature or kind, against the University or the Contractor, 
which in any way arises or is alleged to arise out of or as a result of or in connection with the performance by 
the Contractor of the work covered by the Contract or out of or in connection with the Contractor's operations or 
performance at or in the vicinity of the construction site, that, in the opinion of the University, may not be 
adequately covered by insurance. 

 
If an action on such claim is timely commenced and the liability of the University and/or the Contractor shall have 
been established therein by a final judgment of a court of competent jurisdiction, or if such claim shall have been 
admitted by the Contractor to be valid, the University shall pay such judgment or admitted claim out of the monies 
retained by it under the provisions of the Contract and return the balance, if any, without interest, to the 
Contractor. 
 
The University may withhold from the Contractor any payments retained by it until such time as all such claims 
are either satisfied or barred by law from being presented.  At such time the University, upon written demand by 
the Contractor, shall return to the Contractor the amount so withheld, without interest. 

 
b. The Contractor has not complied with any lawful or proper direction of the Consultant or the University or their 

representatives concerning the work covered by the Contract or the performance of the Contract or the 
production of records as required under the provisions of the Contract. 

 
c. There exists any of the conditions, listed in Section 2.26, which would allow the University to declare the 

Contractor in default of the whole or any part of the work. 
 
d. The Contractor is a foreign contractor and has not furnished satisfactory proof that all taxes due by such 

Contractor under the provisions of the Tax Law have been paid.  The Certificate of the New York State Tax 
Commission to the effect that all such taxes have been paid shall be conclusive proof of the payment of such 
taxes.  The term "foreign contractor" as used herein means, in the case of an individual, a person who is not a 
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resident of the State of New York; in the case of a partnership, one having one or more partners not a resident 
of the State; and in the case of a corporation, one not organized under the laws of the State of New York. 

 
e. The Contractor, upon request of the University at any time after the initial progress payment by the University to 

the Contractor, fails to furnish the University with such documentary evidence that the University may deem 
necessary to prove to it that material and labor paid for by the University under previous applications for payment 
submitted have been paid for by the Contractor and that there are no outstanding claims or liens in connection 
therewith or fails to satisfy the University that the Contractor, with good cause, has sufficiently provided for the 
payment and/or satisfaction of claims for said material and labor. 

 
Section 4.16  Lien Law 
The attention of the Contractor is specifically called to the provisions of the Lien Law of the State of New York, wherein 
funds received by a Contractor for a public improvement are declared to constitute trust funds in the hands of such 
Contractor to be applied first to the payment of certain claims. 
 
Section 4.17  Substitution of Securities for Retainage  
Any time after 50 percent of all the work has been completed, the University, if the progress and performance of the 
work is satisfactory to it, on request of the Contractor, will allow the Contractor to withdraw up to 50 percent of the 
aforesaid amount retained by the University by depositing with the Comptroller of the State of New York government 
securities, of the type and kind specified in Section 139 of the State Finance Law, having a market value not exceeding 
par, at the time of deposit, equal to the amount so withdrawn.  The Comptroller of the State of New York shall, from time 
to time, collect all interest or income on the obligations so deposited, and shall pay the same, when and as collected, to 
the Contractor.  If the deposit be in the form of coupon bonds, the coupons as they respectively become due shall be 
delivered to the Contractor; provided, however, that the Contractor shall not be entitled to interest or coupons or income 
on any of the deposited securities, the proceeds of which have or will be used or applied by the University.  In the event 
that the Contractor does not, in accordance with the terms and provisions of the Contract, comply with and fulfill all of its 
obligations and responsibilities thereunder, the Comptroller of the State of New York shall have the right to sell, assign, 
transfer or otherwise dispose of the aforesaid securities and the University shall have the right to use and apply all or 
any part of the monies obtained by the Comptroller of the State of New York from such a sale, assignment, transfer or 
disposition or from the collection of interest or income from said securities to the performance and fulfillment of said 
obligations and responsibilities.  Notwithstanding the foregoing, when the University makes a payment under Section 
4.10 (3) of the Agreement, it will return to the Contractor, as part of such payment, its substituted securities, and thereafter 
all retention of the University shall be in funds and not in substituted securities. 
 
Section 4.18  Final Payment 
Upon acceptance of all the work, except for the Contractor's guarantee obligations under Section 2.25 of the agreement 
and the Contractor's guarantee obligations under any provision of the Specifications, the Contractor shall prepare and 
submit to the University and the Consultant, for their approval, a final application for payment, which the University, within 
thirty (30) calendar days after its approval of same, shall pay.  Such application and payment shall be in an amount equal 
to 100 percent of the Contract consideration excluding the Contractor's guarantee obligations, less: 
 

a. All previous payments by the University to the Contractor; 
 
b.  All deductions authorized to be made by the University under the Contract; and 
 
c.  An amount necessary, in the University’s judgment, to satisfy any claims, liens or judgments against the 

Contractor which have not been suitably discharged. 
d.  The Contractor shall not be entitled to any interest on the monies retained by the University pursuant to 

Subdivision c of Section 4.18 of the Agreement. 
 
Section 4.19   Acceptance of Final Payment 
(1)  The acceptance by the Contractor, or by any one claiming by or through it, of the final payment shall, except 

with respect to the amount retained by the University pursuant to the provisions of subdivisions b and c of Section 
4.18 of the Agreement, constitute and operate as a release to the University from any and all claims of any 
liability for anything theretofore done or furnished for or relating to or arising out of the work covered by the 
Contract and for any prior act, neglect or default on the part of the University or any of its trustees, officers, 
agents or employees in connection therewith. 
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(2)  Should the Contractor refuse to accept the final payment as tendered by the University or should the Contractor 

refuse to execute the final application for payment without protest and without reserving any rights or claims 
against the University, it shall constitute a waiver of any right to interest on the amount of the payment so 
tendered and/or on the amount set forth in said final application for payment. 

 
Section 4.20  Guarantee Payment 
(1)  Subject to the provisions of the second paragraph of this Section, at the expiration of one (1) year after the 

University has accepted all the work covered by the Contract, the Contractor shall prepare and submit to the 
University and the Consultant, for their approval, a guarantee application for payment, which the University, 
within thirty (30) calendar days after its approval of same, shall pay.  Such application and payment shall be in 
an amount equal to the monies retained by the University for the Contractor's guarantee obligations under the 
Agreement, less any monies deducted by the University under this Section.  The Contractor shall not be entitled 
to any interest on the monies retained by the University pursuant to subdivision c of Section 4.18 of the 
Agreement. 

 
(2) In the event the Contractor does not, in accordance with the terms and provisions of the Contract, complete all 

corrective work or comply with and fulfill its contractual obligations, the University may use and apply all or any 
part of the monies retained by it to have such work or obligations performed or fulfilled by a person, firm or 
corporation other than the Contractor. The obligations of the Contractor, under the terms and provisions of the 
Contract, shall not, however, be limited to the monies retained by the University pursuant to the provisions of 
the Contract. 

 
(3)  No payments may be made under this agreement for work completed more than 365 calendar days after the 

completion date listed on page one of this agreement unless the date/duration listed on page one of this 
agreement, is extended in writing by the University. 

 
Section 4.21   Acceptance of Guarantee Payment 
The acceptance by the Contractor or by anyone claiming by or through it, of the guarantee payment shall constitute 
and operate as a release to the University from any and all claims in connection with monies retained by the 
University.  Should the Contractor refuse to accept the guarantee payment as tendered by the University or should the 
Contractor refuse to execute the guarantee application for payment without protest and without reserving any rights or 
claims against the University, it shall constitute a waiver of any right to interest on the amount of the payment so 
tendered and/or on the amount set forth in said guarantee application for payment. 
 
Section 4.22  Contractor Limited to Money Damages  
Inasmuch as the Contractor can be compensated adequately by money damages for any breach of the Contract which 
may be committed by the University, the Contractor agrees that no default, act or omission of the University shall 
constitute a material breach of the Contract entitling it to cancel or rescind the same or to suspend or abandon 
performance thereof; and it hereby waives any and all rights and remedies to which it might otherwise be or become 
entitled to because of any wrongful act or omission of the University or its representatives, saving only its right to money 
damages. 
 
Section 4.23  No Estoppel or Waiver 
(1)  The University shall not be precluded or estopped by any inspection, acceptance, application for payment or 

payment, final or otherwise, issued or made under the Contract or otherwise issued or made by it, the Consultant, 
or any trustee, officer, agent or employee of the University, from showing at any time the true amount and 
character of the work performed, or from showing that any such inspection, acceptance, application for payment 
or payment is incorrect or was improperly issued or made; and the University shall not be precluded or estopped, 
notwithstanding any such inspection, acceptance, application for payment or payment, from recovering from the 
Contractor any damages which it may sustain by reason of any failure on its part to comply strictly with the 
Contract and any monies which may be paid to it or for its account in excess of those to which it is lawfully 
entitled. 

 
(2)  Neither the acceptance of all or any part of the work covered by the Contract; nor any payment therefor; nor any 

order or application for payment issued under the Contract or otherwise issued by the University, the Consultant, 
or any trustee, officer, agent or employee of the University; nor any permission or direction to continue with the 



State University of  New York  
Construction Agreement 

 

Page 30 of 39                                                                                                                                                      SUNY Procedure 7554, Form 7554-09 Rev. 6/2024 

performance of the Contract before or after its specified completion date; nor any performance by the University 
of any of the Contractor's duties or obligations; nor any aid lent to the Contractor by the University in its 
performance of such duties or obligations; nor any delay or omission by the University to exercise any right or 
remedy accruing to it under the terms of the Contract or existing at law or in equity or by statute or otherwise; 
nor any other thing done or omitted to be done by the University, its trustees, officers, agents or employees; 
shall be deemed to be a release to the Contractor or its sureties from any obligations, liabilities or undertakings 
in connection with the Contract or the Performance Bond or a waiver of any provision of the Contract or of any 
rights or remedies to which the University may be entitled because of any breach thereof, excepting only a 
written instrument expressly providing for such release or waiver.  No cancellation, rescission or annulment 
hereof, in whole or as to any part of the Contract, because of any breach hereof, shall be deemed a waiver of 
any money damages to which the University may be entitled because of such breach. No waiver by the University 
of any breach of the Contract shall be deemed to be a waiver of any other or any subsequent breach. 

 
Section 4.24  Limitation of Actions 
(1) No action or proceeding shall be maintained by the Contractor, or anyone claiming under or through the Contractor, 

against the University, or its trustees, officers, agents or employees, upon any claim arising out of or based upon 
the Contract or any breach thereof or by reason of any act or omission or requirement of the University, or its trustees, 
officers, agents or employees, unless: 

 
a. Such action or proceeding shall be instituted in the Court of Claims in the State of New York.  
 
b. The Contractor or the person claiming under or through it shall have strictly complied with all requirements 

relating to the giving of notices and information with respect to such claims; and shall have provided the 
University with an electronic version of any claims, including all required information and copies of all 
contractually required notices that the Contractor provided to the University and the Consultant throughout the 
duration of the Contract ;   

 
c.  Such action or proceeding by the Contractor shall be commenced within eighteen months after the date of 

substantial completion set by the University or its Consultant and issued in writing to the Contractor.  Any action 
or proceeding not commenced within this time frame shall be dismissed with prejudice.   

 
d. If the Contract is terminated or the Contractor declared in default by the University, such action is commenced 

within six (6) months after the date of such termination or declaration of default by the University. 
 

e. The Parties shall use good faith efforts to amicably resolve any dispute arising under this Agreement.  If the 
Parties are unable to amicably resolve the dispute within thirty (30) calendar days, then either Party may seek 
legal or equitable redress. 

 
(2) Notwithstanding anything in the laws of the State of New York to the contrary, the Contractor, or anyone claiming 

under or through the Contractor, shall not be entitled to any additional time to begin anew any other action if an 
action commenced within the times herein specified is dismissed or discontinued for any reason whatsoever. 

 
Section 4.25  Electronic Payments 
The Contractor shall provide complete and accurate payment applications in order to receive payment. Payment 
applications submitted must contain all information and supporting documentation required by the University.  Payment 
for applications submitted by the Contractor shall only be rendered electronically unless payment by paper check is 
expressly authorized by the University’s sole discretion, due to extenuating circumstances. Such electronic payment 
shall be made in accordance with ordinary State procedures and practices.  The Contractor shall comply with the State 
Comptroller's procedures to authorize electronic payments. Authorization forms are available at the Office of the State 
Comptroller's website at www.osc.state.ny.us/epay/index.htm; by email at epunit@osc.state.ny.us; or by telephone at 
518-474-4032. The Contractor acknowledges that it will not receive payment on any invoices submitted under this 
Agreement if it does not comply with the State Comptroller's electronic payment procedures, except where the University 
has expressly authorized payment by paper check as set forth above. 
 

Article V 
Protection of Rights and Property 
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Section 5.01  Accidents and Accident Prevention 
The Contractor shall at all times take reasonable precautions for the safety of persons engaged in the performance of 
the work.  The Contractor shall comply fully with all applicable provisions of the laws of the State of New York and OSHA 
and with all valid rules and regulations thereunder.  The Contractor's attention is specifically called to the applicable rules 
and regulations, codes and bulletins of the New York State Department of Labor. 
 
Section 5.02  Adjoining Property 
The Contractor shall be required to protect all the adjoining property and to repair or replace any such properties 
damaged or destroyed by it, its employees or subcontractors through, by reason of or as a result of activities under, for 
or related to the Contract. 
 
Section 5.03  Emergencies 
(1)  In case of an emergency which threatens loss or injury to persons or property, the Contractor will be allowed to 

act, without previous instructions from the Consultant or the University, in a diligent manner, to the extent 
required to avoid or limit such loss or injury, and it shall notify the Consultant and the University immediately 
thereafter of the action taken by it and of such emergency.  Where the Contractor has not taken action but has 
notified the Consultant or the University of an emergency which threatens loss or injury to persons or property, 
it shall act in accordance with the instructions and/or authorization by the Consultant or the University. 

 
(2)  In the event that the Contractor performs extra work in accordance with the preceding paragraph, it will be 

compensated therefor in accordance with the provisions of Section 4.02. 
 
Section 5.04  Fire Safety 
(1)   If the existing building is to be partially occupied during the course of the project, all existing exits except those 

shown for closure, fire walls, fire barriers and fire protection systems shall be continuously maintained in the 
occupied phases in compliance with the Fire Code of New York State and as required by NFPA 241 and as 
recommended in its Annex A, Explanatory Material, or other measures must be taken which in the opinion of the 
Consultant will provide equal safety.  Those portions occupied by the campus must be available for their use 24 
hours a day, seven days a week during the contract period unless otherwise scheduled in these documents. 
Comply with all applicable State and Federal codes and regulations. Prior to removal of existing fire walls, fire 
barriers and fire protection systems, if such removal is part of the work, install equivalent temporary fire walls, 
fire barriers and fire protection systems. The cost of all labor, fire watches, variances, materials, installations, 
maintenance and removal of such temporary fire protection systems or modifications to the existing systems are 
the responsibility of the Contractor. Install permanent fire walls, fire barriers and fire protection systems, if 
provided as part of the work, as soon as practical and as required by NFPA 241 and as recommended in its 
Annex A, Explanatory Material. 

 
(2) Solid fuel salamanders and heaters shall not be used by the Contractor or any of its subcontractors. All other 

salamanders used by the Contractor or any of its subcontractors shall require constant attendance of competent 
persons on each floor where in use. 

 
(3)  All temporary fabric used by the Contractor or any of its subcontractors for curtains or awnings shall be either 

non-combustible or flame retarded so that it will not burn or propagate flame. 
 
Section 5.05  Risks Assumed by Contractor 
(1)  To the fullest extent permitted by law, the Contractor solely assumes the following distinct several risks whether they 

arise from acts or omissions (whether negligent or not and whether supervisory or otherwise) of the Contractor, of 
the University, of third persons or from any other cause, including unforeseen obstacles and difficulties which may 
be encountered in the prosecution of the work covered by the Contract, whether such risks are within or beyond the 
control of the Contractor and whether such risks involve a legal duty, primary or otherwise, imposed upon the State 
University Construction Fund, the Dormitory Authority of the State of New York, the State of New York or the State 
University of New York, excepting only risks which arise from defects in maps, plans, designs or Specifications 
prepared, acquired or used by the Consultant or the University, from the negligence of the University, its agents or 
employees or from affirmative acts of the, State University Construction Fund, the Dormitory Authority of the State 
of New York, the State of New York or the State University of New York or their trustees, officers, agents or 
employees committed with intent to cause the loss, damage and injuries herein below set forth: 
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a. The risk of loss or damage, direct or indirect, to the work covered by the Contract or to any plant, equipment, 
tools, materials or property furnished, used, installed or received by the University or by the Contractor or any 
subcontractor, material man or worker performing services or furnishing materials for the work covered 
hereunder.  The Contractor shall bear such risk of loss or damage until the work covered by the Contract has 
been finally accepted by the University or until completion of removal of such plant, equipment, tools, materials 
or property from the construction site and the vicinity thereof, whichever event occurs last. In the event of such 
loss or damage, the Contractor shall forthwith repair, replace and/or make good any such loss or damage without 
cost to the University. 

 
b. The risk of claims, just or unjust, by third persons against the Contractor, the State University Construction Fund, 

the Dormitory Authority of the State of New York, the State of New York, or the State University of New York on 
account of wrongful death, bodily injuries and property damage, direct or consequential, loss or damage of any 
kind whatsoever arising or alleged to arise out of or as a result of or in connection with the performance by the 
Contractor of the work covered by the Contract (whether actually caused by or resulting from the performance 
of the Contract) or out of or in connection with the Contractor's operations or presence at or in the vicinity of the 
construction site.   

 
(2) To the fullest extent permitted by law, the Contractor shall indemnify and save harmless the State University 

Construction Fund the Dormitory Authority of the State of New York, the State of New York and the State University 
of New York, their trustees, officers, agents or employees against all claims described above and for all costs and 
expenses incurred by them in the defense, settlement or satisfaction thereof, including attorneys' fees and court 
costs.  If so directed, the Contractor shall at its own expense defend against such claims, in which event it shall not, 
without obtaining express advance permission from Counsel of the University, raise any defense involving in any 
way jurisdiction of the tribunal over the University, governmental nature of the University or the provisions of any 
statutes respecting suits against the University. 

 
(3) Neither the University’s final acceptance of the work to be performed hereunder nor the making of any payment shall 

release the Contractor from its obligations under this Section.  The enumeration elsewhere in the Contract of 
particular risks assumed by the Contractor or of particular claims for which it is responsible shall not be deemed to 
limit the effect of the provision of this Section or to imply that it assumes or is responsible for only risks or claims of 
the type enumerated. 

 
Section 5.06  Insurance Requirements  
 
(1) General Provisions  
 

a. Prior to the execution of the Agreement, the Contractor shall at its sole cost and expense, procure and furnish 
to the University a Certificate of Insurance and required endorsements in a form satisfactory to the University 
demonstrating that the Contractor has complied with the specific provisions of this Article and the Agreement, 
The Contractor shall maintain in force and effect at all times during the Agreement from Notice to Proceed until 
Final Acceptance, or as may otherwise be  required by this Article and the Agreement, policies of insurance 
covering all operations under the Agreement whether performed by the Contractor or its subcontractors as 
herein set forth.   

 
b. All insurance required by the Agreement shall be written by companies that have an A.M. Best Company rating 

of “A-,” Class “VII” or better.  In addition, companies writing insurance intended to comply with the requirements 
of the Agreement shall be an admitted carrier approved by the New York State Department of Financial Services 
to issue insurance in the State of New York or meet such other requirements as may be acceptable to the 
University in its sole and exclusive discretion. If during the duration of coverage on the Agreement, the carrier’s 
A.M. Best rating falls below “A-,” Class “VII,” the insurance must be replaced, on or before the renewal date of 
the policy with insurance that meets the requirements set forth herein.   

 
(2) Submission of Insurance  
 

a. Coverage Types.  The types of insurance coverage and policy limits required from the Contractor pursuant to 
the Agreement are specified in Paragraph (3) Specific Coverage below and limits outlined in Schedule A 
attached hereto (“Schedule A”). 
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b. Policy. Except as may be otherwise specifically provided herein or agreed to in writing by the University, policies 

of insurance must be maintained on an occurrence basis at all times during the Agreement from Notice to 
Proceed until Final Acceptance, or as may be otherwise required by this Article and the Agreement, with limits 
not less than those set forth in Schedule A and as required by the terms of the Agreement, or as required by 
law, whichever is greater.  If such insurance contains an aggregate limit, it shall apply separately on a per project 
basis. 

 
c. Certificates of Insurance. The Contractor shall provide the University a Certificate or Certificates of Insurance, 

on the appropriate Certificate of Liability Insurance ACORD form, as well as the ACORD 855 NY form for liability 
insurance including required policy endorsements, in accordance with New York Insurance Law and submitted 
directly by the insurance broker or agent to the University, before commencing any work under the Agreement.  
The certificate C105.2 or the U26.3 (State Insurance Fund) are the only acceptable proof of coverage for 
Worker’s Compensation. The DB120.1 is the only acceptable proof of coverage for Disability Benefits. 
Certificates must reference the NAIC number of the issuing company, policy number, effective dates of 
coverage, policy limits consistent with Schedule A and the Agreement requirements, name the Additional 
Insureds, and shall name the University as the Certificate Holder. 

 
d. Primary Coverage. The liability and protective policies of insurance shall provide primary and non-contributory 

coverage to the Additional Insureds required in Section 5.06(2)(h) below for any claim arising from the 
Contractor’s work under the Agreement, or because of the Contractor’s activities. Any other insurance 
maintained by the University or Additional Insureds shall be in excess of and shall not contribute to the 
Contractor’s insurance or subcontractor’s insurance, regardless of the “other insurance” clause contained in the 
University’s or Additional Insured’s policy of insurance, if any. A copy of the endorsement reflecting this 
requirement may be requested by the University.  

 
e. Policy Renewal/Expiration. Unless otherwise agreed to in writing by the University, all insurance policies must 

have a policy period of at least one year. Not less than five (5) business days prior to the expiration date or 
renewal date of the policy for insurance, the Contractor shall supply the University with updated replacement 
certificates of insurance and required endorsements. The Contractor shall give written notice to the University 
of any letter or notification that cancels, materially changes, or non- renews the policy and the Contractor shall 
require the insurance carrier(s) to copy the University on any letter or notification that cancels, materially 
changes, or non- renews the policy.  

 
Unless otherwise agreed to in writing by the University, policies shall be written to include a provision that the 
policy will not be canceled, materially changed, or not renewed without at least thirty (30) calendar days’ prior, 
written notice except for non-payment, in which case notice shall be provided as required by law from the 
insurance carrier to the University.  In addition, if required by the University, the Contractor shall deliver to the 
University within three (3) business days of such request a copy of any or all certificates of insurance and 
required endorsements not previously provided.  

 
If, at any time during the Agreement, the University determines that the insurance as required is not in effect as 
per the terms of the Agreement, or proof thereof is not provided to the University, or the Contractor has otherwise 
failed to strictly adhere to the provisions of this Article, the University may withhold further Agreement payments 
and shall have the option to (i) direct the Contractor to stop work with no additional cost or extension of time due 
on account thereof; or (ii) treat such failure as an event of default under Section 2.26 of the Agreement.. 

 
With exception of the A.M. Best rating requirements, if at any time the coverage provisions and limits of the 
policies of insurance required herein do not meet the provisions and limits set forth in Schedule A and the 
Agreement, the Contractor shall immediately cease work on the project site. Further, the Contractor will not be 
allowed access to the project site without providing proof of proper insurance. The Contractor shall not resume 
work on the project until permitted to do so by the University.  Any delay or time lost as a result of the Contractor 
not having insurance or providing proof thereof as required by this Article and the Agreement shall not give rise 
to a delay claim or any other claim by the Contractor against the University. If required by the University, the 
Contractor shall deliver to the University within fifteen (15) business days of such request, full and complete 
copies of any or all policies of insurance and endorsements relating to the project that were not previously 
provided, certified by the insurance carrier as true and complete. 
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f. Self-Insured Retention / Deductibles.  Certificates must disclose any Deductible, Self-Insured Retention, 
Aggregate Limit or any exclusion to the policy that materially changes the coverage required by the Agreement, 
and Deductibles or Self-Insured Retentions above $25,000 shall be subject to approval from the University. 
The Contractor shall be solely responsible for all claim expenses and loss payments within the Deductible or 
Self-Insured Retention.  
 

g. Subcontractors.  Should the Contractor engage subcontractors, the Contractor shall impose on those entities 
the general insurance requirements of this Article and the Agreement.  Required insurance limits shall be 
determined commensurate with the work of the subcontractor. The Contractor shall maintain the subcontractor 
certificates of insurance and required endorsements on file which shall be delivered to the University within 
three (3) business days of such request. If required by the University, the Contractor shall deliver to the 
University within fifteen (15) business days of such request, full and complete copies of any or all subcontractor 
policies of insurance and endorsements relating to the project that were not previously provided, certified by 
the insurance carrier as true and complete. 

 
h. Additional Insureds. The Contractor shall cause to be included in each of the liability insurance policies 

coverage for on-going and completed operations naming as Additional Insureds, The People of the State of 
New York, the State University of New York, the Dormitory Authority of the State of New York, the Fund, other 
such entities as named in Schedule A, and their officers, agents, and employees (“Additional Insureds”).  An 
Additional Insured Endorsement evidencing such coverage shall be provided to the University prior to the 
commencement of the Agreement. Additional Insured protection afforded must contemplate on-going and 
completed operations, and the additional insured protection for products/completed operations must remain 
in place for three years after Final Acceptance. For Contractors who have Self-Insured Retention, the 
Contractor shall be obligated to defend and indemnify the above-named Additional Insureds with respect to 
Commercial General Liability insurance and Business Automobile Liability insurance, in the same manner that 
the Contractor would have been required to pursuant to this Article had the Contractor obtained such insurance 
policies.   
 

i. Waiver of Subrogation.  Unless otherwise agreed to in writing by the University, with the exception of 
Disability policies, all policies of insurance must be endorsed to provide that there shall be no right of 
subrogation against the State of New York, the State University of New York, the Dormitory Authority of the 
State of New York, the Fund, the Additional Insureds, and their officers, agents and employees.  To the extent 
that any of the policies of insurance prohibit such a waiver of subrogation, the Contractor shall secure the 
necessary permission to make this waiver. 

 
(3) Specific Coverage  
 
The Contractor shall obtain and maintain in full force and effect, the following insurance with limits not less than 
those described in Schedule A and as required by the terms of the Agreement, or as required by law, whichever is 
greater: 
 
a. Commercial General Liability Insurance.  A Commercial General Liability (“CGL”) insurance policy with 

coverage that shall include, but not be limited to, coverage for bodily injury, property damage, 
personal/advertising injury, premises liability, independent contractors/ subcontractors, blanket contractual 
liability including tort liability of another assumed in contract, liability arising from all work and operations under 
the Agreement, defense and indemnification obligations, including those assumed under the Agreement, cross 
liability coverage for Additional Insureds, products/completed operations for a term no less than three years 
commencing upon Final Acceptance, explosion, collapse, and underground hazards, contractor means and 
methods, and liability resulting from Section 240 or Section 241 of the NYS Labor Law.  Such policy shall be 
written on ISO Occurrence form CG 00 01 or a substitute form that is acceptable to the University, providing 
equivalent coverage.  

 
The General Aggregate limit included in the CGL insurance shall apply separately on a per project basis at the 
limits set forth herein in Schedule A.  

 
Insurance policies that remove or restrict blanket contractual liability located in the “insured contract” definition 
(as stated in Section V, Number 9, Item f in the ISO CGL policy) so as to limit coverage against claims that arise 
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out of the work under the Agreement, or that remove or modify the “insured contract” exception to the employers 
liability exclusion, or that do not cover the Additional Insureds for claims involving injury to employees of the 
Named Insured or subcontractors, are not acceptable.  

 
In the event any work under the Agreement involves activity on or within 50 ft. of railroad property or a railroad 
right-of-way or requires entrance upon a railroad property or railroad right-of-way, or requires an assignment of 
a Railroad employee, any exclusion for such work must be deleted. In addition, the Contractor shall otherwise 
fully comply with Section 5.06 (3)h below. For purposes of this paragraph, a subway is also a railroad. 

 
b.  Comprehensive Business Automobile Liability Insurance.  A Commercial Automobile Liability insurance 

policy at the limits set forth herein in Schedule A covering liability arising out of the use of any motor vehicle in 
connection with the Agreement, including owned, leased, hired, and non-owned vehicles bearing, or, under the 
circumstances under which they are being used, required by the Motor Vehicle Laws of the State of New York 
to bear license plates.  If the Agreement involves the removal of hazardous waste from the project site or 
otherwise transporting Hazardous Materials, pollution liability coverage for covered autos shall be provided. 

 
c. Workers’ Compensation. New York State Workers’ Compensation (including occupational disease) and 

Employer’s Liability insurance coverage during the life of the Agreement for the benefit of the Contractor’s and 
its subcontractors’ employees as are required to be covered by the New York State Workers’ Compensation 
Law.  

 
In the event any of the work under the Agreement involves activity on or near a shoreline or on or near navigable 
waterways or when any part of the work under the Agreement is connected to water related activities, an 
endorsement to the Workers’ Compensation policy or the Protection & Indemnity policy providing coverage for 
all of the Contractor’s and its subcontractors’ employees under the Jones Act and the US Longshore and Harbor 
Workers’ Compensation Act will be required and shall be delivered to the University within three (3) business 
days of such request.  A waiver of subrogation in favor of the Additional Insureds must be included on the policy. 
In addition, the Contractor shall otherwise fully comply with Section 5.06(3)g below. 

 
Evidence of Workers’ Compensation and Employer’s Liability coverage must be provided to the University on 
forms specified by the Chairman of the New York State Workers’ Compensation Board. 

 
d. Disability Benefits.  Disability coverage during the life of the Agreement for the benefit of the Contractor’s and 

its subcontractors’ employees as are required to be covered by the New York State Disability Benefits Law.   
 

Evidence of New York State Disability Benefits coverage must be provided to the University on forms specified 
by the Chairman of the New York State Workers’ Compensation Board.  

 
e. Umbrella and Excess Liability.  When the limits of the CGL, Auto, and/or Employers Liability policies procured 

are insufficient to meet the limits specified in Schedule A, the Contractor shall procure and maintain Commercial 
Umbrella and/or Excess Liability policies with limits in excess of the primary, provided, however, that the total 
amount of insurance coverage is at least equal to the requirements set forth above.  Such policies shall follow 
the same form as the primary.  Any insurance maintained by the University or Additional Insureds shall be 
considered in excess of and shall not contribute with any other insurance procured or maintained by the 
Contractor including primary, umbrella and excess liability regardless of the “other insurance” clause contained 
in either party’s policy. 

 
f.  Contractor’s Pollution Liability. If the Agreement involves abatement, handling, removal, repair, replacement, 

enclosure, encapsulation and/or disposal of any pollutants, which includes but is not limited to, petroleum, 
petroleum products, Hazardous Materials or substances including asbestos, lead, mercury, PCBs, fungus and 
those as defined by applicable State and federal laws and regulations (collectively referred to as “Hazardous 
Activities”), the Contractor shall procure, or otherwise obtain through an approved subcontractor, and maintain 
in full force and effect throughout the term of the Agreement, from Notice to Proceed and for three years after 
Final Acceptance, Contractor’s Pollution Liability with limits as set forth in Schedule A, providing coverage for 
bodily injury and property damage, including loss of use of damaged property or of property that has not been 
physically injured.  Such policy shall provide coverage for actual, alleged or threatened emission, discharge, 
dispersal, seepage, release or escape of pollutants, including any loss, cost or expense incurred as a result of 
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any cleanup of pollutants or in the investigation, settlement or defense of any claim, suit, or proceedings against 
the University or Additional Insureds arising from the Contractor’s or its subcontractors’ work under the 
Agreement.   

 
In addition, in the event the Contractor or any subcontractor is engaged in Hazardous Activities related to the 
Agreement, the Contractor or subcontractor shall, to the fullest extent permitted by law, hold harmless and 
indemnify the Additional Insureds and their trustees, officers, agents or employees, for any claims or liabilities 
in connection with illness or sickness arising from work performed, not performed, or which should have been 
performed. The Contractor shall have said hold-harmless and indemnification conditions stipulated in all 
contracts with subcontractors. 

 
g.  Marine General Liability, Protection & Indemnity, Hull & Machinery, Jones Act and United States 

Longshore and Harbor Workers’ Act Coverage.   In the event any of the work under the Agreement involves 
activity on or near a shoreline or on or near navigable waterways or when any part of the work under the 
Agreement is connected to water related activities (collectively referred to as “Marine Operations”), Marine 
General Liability, Protection & Indemnity and Hull and Machinery coverage is required.  Hull and Machinery 
coverage shall be provided for the total value of the watercraft and equipment used.  The Contractor shall obtain 
Marine General Liability and Protective and Indemnity Liability Insurance for all Marine Operations relating to 
the Agreement at the limits set forth herein in Schedule A.  Any endorsements that eliminate or minimize 
coverage for claims related to the imposition of New York Labor Law are prohibited. Certificate of Liability 
Insurance must be provided that certifies the required coverage is in place and must be accompanied by an 
ACORD 855 form or its equivalent. 

 
h.  Railroad Protective Liability. In the event any work under the Agreement involves activity on or within 50 ft. of 

railroad property or a railroad right-of-way, or requires entrance upon a railroad property or railroad right-of-way, 
or requires an assignment of a Railroad employee, the Contractor shall provide and maintain a Railroad 
Protective Liability (“RPL”) Insurance Policy in the amount required by the respective railroad as set forth herein 
in Schedule A.  For purposes of this paragraph, a subway is also a railroad. 

 
The RPL policy must name the Railroad as the Named Insured.  No Additional Insureds may be listed on the 
RPL policy and the definition of “physical damage to property” must be amended to mean direct and accidental 
loss of or damage to “all property of any Named Insured and all property in any Named Insured’s care, custody 
or control.”   

 
Evidence of RPL must be provided to the University on a Certificate of Insurance, and a detailed Binder pending 
issuance of the policy, or on an ISO-RIMA or equivalent form approved by the Railroad and meet any other 
requirements as specified by the Railroad and/or the University.” 
 

Section 5.07   Builder's Risk  
(1)  The Contractor shall procure and maintain, at its own cost and expense, until final acceptance of all work covered 

by this Agreement or until the Project has been turned over for use by the State University of New York, 
whichever event occurs earlier, a builder’s risk insurance policy covering all risks, with fire, extended coverage, 
vandalism and malicious mischief coverage. In the event the loss occurs at an occupied facility, the policy shall 
permit occupancy without the consent of the insurance company.  The policy shall cover the cost of removing 
debris, including demolition as may be legally necessary by operation of any law, ordinance, or regulation, and 
property of the State held in their care, custody and/or control. 

 
(2)  The policy shall be in an amount equal to the Project’s insurable value, i.e., the Contract consideration less the 

cost of the Contractor's Performance and Labor and Material Bonds; the cost of trees, shrubbery, lawn grass, 
plants and the maintenance of the same; the cost of demolition; the cost of excavation; the cost of foundations, 
piers or other supports which are below the undersurface of the lowest basement floor, or where there is no 
basement, which are below the surface of the ground, concrete and masonry work; the cost of underground 
flues, pipes or wiring; the cost of earthmoving, grading and the cost of paving, roads, walks, parking lots or 
athletic fields; and the cost of bridges, tunnels, dams, piers, wharves, docks, retaining walls and radio and/or 
television towers and antennas. 
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(3)  The policy may contain a provision for a $500 deductible for each loss to a Project having an insurable value of 
less than $1,500,000 and a $1,000 deductible for each loss to a Project having an insurable value of $1,500,000 
or more. 

 
(4)  The University, the Contractor and its subcontractors, as their interests may appear, shall be named as the 

parties insured under said policy. 
 
(5)  The Contractor shall have the sole responsibility to promptly report any loss to the insurer and/or its 

representatives and to furnish the latter with all necessary details relating to the occurrence of the loss and the 
amount thereof. The University, the Contractor and all subcontractors of the Contractor waive all rights, each 
against the others, for damages caused by fire or other perils covered by insurance provided under the terms of 
this Section, except such rights as they may have to the proceeds of insurance received; provided, however, 
this waiver shall not apply to any manufacturer, supplier or similar agent under any guarantee or warranty. 

 
(6)  The Contractor shall not violate or permit to be violated any condition of such policy and shall at all times satisfy 

the fire safety requirements of the University and the insurance company issuing the same. 
 
(7)  The procurement and maintenance of said policy shall in no way be construed or be deemed to relieve the 

Contractor from any of the obligations and risks imposed upon it by this Agreement or to be a limitation on the 
nature or extent of such obligations and risks. 

 
(8) Not less than thirty calendar days prior to the expiration date or renewal date, the Contractor shall supply the 

University with an updated replacement certificate of insurance and endorsements. The Contractor shall advise 
the University of any letter or notification that cancels, materially changes, or non- renews the policy and 
Contractor shall require the insurance carrier(s) to copy the University on any letter or notification that cancels, 
materially changes, or non- renews the policy.  Before the Contractor shall be entitled to have any progress 
payment rendered on account of the work which is to be insured pursuant to this Section, it shall furnish to the 
University a certificate in duplicate of the insurance herein required. Such insurance must be procured from an 
insurance carrier approved by the University, licensed or authorized to do business in the State of New Yorkand 
rated at least “A-” by A.M. Best Company. 

 
Section 5.08 Effect of Procurement of Insurance 
Neither the procurement nor the maintenance of such insurance shall in any way affect or limit the obligations, 
responsibilities or liabilities of the Contractor hereunder. 
 
Section 5.09 No Third Party Rights 
Nothing in this Section or in this Agreement shall create or give to third parties, except the Dormitory Authority of the 
State of New York, the State of New York and the State University Construction Fund any claim or right of action against 
the Contractor, the Consultant, the State University of New York, the State University Construction Fund, the Dormitory 
Authority of the State of New York, or the State of New York and beyond such as may legally exist irrespective of this 
Section or this Agreement. 
 

Article VI 
Minority and Women’s Business Enterprises (MWBEs) / Equal Employment Opportunity (EEO) Provisions 

 
The University is required to implement the provisions of New York State Executive Law Article 15-A and 5 NYCRR 
Parts 142-145 (“MWBE Regulations”) for all State contracts as defined therein, with a value (1) in excess of $25,000 for 
labor, services, equipment, materials, or any combination of the foregoing or (2) in excess of $100,000 for real property 
renovations and construction.   
 
The requirements for the MWBE and EEO programs are set forth in "Exhibit A-1" which is attached hereto and made a 
part hereof, and shall be deemed to be inserted herein and the Contract shall be read and enforced as though it were 
included herein and, in the event any such provision is not inserted or is not correctly inserted, then, upon the application 
of either party, this Agreement shall forthwith be physically amended to make such insertion or correction. 

 
Article VII 

Provisions Required by Law 
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Section 7.01  Provisions Deemed Inserted 
Each and every provision required by law to be inserted in the Contract, including, but not limited to, the applicable 
provisions set forth in Exhibit "A" which is attached hereto and made a part hereof, shall be deemed to be inserted herein 
and the Contract shall be read and enforced as though it were included herein and, in the event any such provision is 
not inserted or is not correctly inserted, then, upon the application of either party, this Agreement shall forthwith be 
physically amended to make such insertion or correction.  
 
Section 7.02 Wage Rates 
The Contractor shall post the appropriate prevailing wage schedules in a conspicuous place at the construction site. The 
Department of Labor shall provide the Contractor with posters relating to prevailing wage rates and same shall be 
displayed by the Contractor in a conspicuous place at the construction site. The Contractor shall also distribute wallet 
cards, to be provided by the Department of Labor, to all workers engaged at the construction site containing information 
relating to wage rates and telephone numbers to call if a worker believes his or her rights are being violated. The 
Contractor shall provide each worker with a written notice, informing them of the applicable prevailing wage 
requirements, and the Contractor must obtain a signed statement or declaration from such worker attesting to the fact 
that he or she has been given this information. Further, the Contractor is required to keep certified copies of its payrolls 
at the construction site. 
 
Section 7.03     Governing Law 
This Agreement shall be governed, construed and enforced in accordance with the laws of New York State, excluding 
New York State’s choice of law principles, in a court of competent jurisdiction, and all claims relating to or arising out of 
this Agreement or the breach thereof, whether sounding in contract, tort or otherwise, shall likewise be governed by the 
laws of New York State, excluding the New York choice of law principles, in a court of competent jurisdiction.  Consultant 
agrees to submit itself to such courts’ jurisdiction. 

 
Article VIII 

Vendor Responsibility 
 
(1)  The Contractor shall at all times during the Agreement term remain responsible.  The Contractor shall provide 

the University with written notice as required by this Article of any issues impacting its responsibility, which shall 
minimally include updated responses to the it’s filed vendor responsibility questionnaire. The Contractor agrees, 
if requested by the University, to present evidence of its continuing legal authority to do business in New York 
State, integrity, experience, ability, prior performance and organizational and financial capacity. 

 
(2) The University, at its sole discretion, reserves the right to suspend any or all activities under this Agreement, at 

any time, when the University discovers information that calls into question the responsibility of the Contractor. 
In the event of such suspension, the Contractor will be given written notice outlining the particulars of such 
suspension.  Upon issuance of such notice, the Contractor must comply with the terms of the suspension order.  
Agreement activity may resume at such time as the University issues a written notice authorizing a resumption 
of performance under the Agreement.   

 
(3) Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate University 

officials or staff, the Contractor may be terminated by the University at the Contractor’s expense where the 
Contractor is determined by the University to be non-responsible.  In such event, the University may complete 
the contractual requirements in any manner that the University may deem advisable and pursue available legal 
or equitable remedies for breach. 

 
In no case shall termination of the Contract by the University be deemed a breach by the University thereof, nor 
shall the University be liable for any damages or lost profits or otherwise, which may be sustained by Contractor 
as a result of such termination. 

 
 

Article IX 
Use of Service-Disabled Veteran-Owned Business Enterprises in Contract Performance 

 
Article 17-B of New York State Executive Law acknowledges that Service-Disabled Veteran-Owned Businesses 
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(SDVOBs) strongly contribute to the economies of the State and the nation.  As defenders of our nation and in recognition 
of their economic activity in doing business in New York State, the Contractor for the Project and Work defined in this 
Agreement, agrees to, at no additional cost to the University, fully comply and cooperate with the University’s 
implementation of New York State Executive Law Article 17-B and provide opportunities for SDVOBs in the fulfillment of 
the requirements of this Agreement.  SDVOBs can be readily identified on the directory of certified businesses at: 
http://www.ogs.ny.gov/Core/docs/CertifiedNYS_SDVOB.pdf.  

http://www.ogs.ny.gov/Core/docs/CertifiedNYS_SDVOB.pdf
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In accordance with the Chapter 17 of the Laws of 2023 certain University contracts are subject to review by the Office 
of the State Comptroller. As such a contract, the State shall have no liability under this Agreement and this Agreement 
is not valid, effective, or binding until it has been approved by the Office of the State Comptroller and filed in their 
office. 
 
This Agreement may be amended only upon the mutual written consent of the Parties, and with the approval of the 
New York Attorney General and the Office of the State Comptroller if such approval is required. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written. 
 
Agency Certification: 
In addition to the acceptance of this contract, I also certify that original copies of this signature page will be attached to 
all other exact copies of this contract. 
 
Contract Number: *Insert Contract Number*  
 

*Insert Contractor Name* STATE UNIVERSITY OF NEW YORK 

Sign:  Date:   

Print:     

Title:   
 
 

APPROVED BY ATTORNEY GENERAL: 

Sign:  Date:   

Print:     

Title:   
 

 
APPROVED BY OFFICE OF THE STATE 
COMPTROLLER: 

    Date:       Date:   

By: By: 
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ACKNOWLEDGMENTS 
(ACKNOWLEDGMENT BY AN INDIVIDUAL) 

 
STATE OF NEW YORK ) 

) ss. 
COUNTY OF   ) 
 
 
On this _________ day of __________________, 20______, before me personally came 
_______________________________________________________________________________________, to me 
known and known to me to be the person(s) described in and who executed the foregoing instrument and 
he/she acknowledged to me that he/she executed the same. 
 

_____________________________________________Notary 
Public 

 
(ACKNOWLEDGMENT BY A PARTNERSHIP) 

 
STATE OF NEW YORK ) 

) ss. 
COUNTY OF   ) 
 
 
On this _________ day of __________________, 20______, before me personally 
came_______________________________________   
 
______________________________________, to me known and known to me to be the person who executed 
the above instrument, who, being duly sworn by me, did for themselves depose and say that they are a member 
of the firm of _________________________________________________________________, consisting of 
themselves and ______________________________________________________________, that he/she executed 
the foregoing instrument in the firm name 
_______________________________________________________________, and that he/she had authority to 
sign the same, and that he/she did duly acknowledge to me that he/she executed the same as the act and deed 
of the aforementioned firm for the purposes mentioned therein. 
 

_____________________________________________Notary 
Public 

 
(ACKNOWLEDGMENT BY A CORPORATION) 

 
STATE OF    ) 

) ss. 
COUNTY OF   ) 
 
 
On this _________ day of___________________, 20______, before me personally 
came__________________________________________________________________________________ , to me 
known, who, being duly sworn, did depose and say that he/she reside in 
______________________________________________________________; that he/she is the 
_____________________________________of the ____________________________________________, the 
corporation described in and which executed the above instrument; and that he/she/they signed his/her/their 
name(s) thereto by authority of the board of directors of said corporation. 
       _______________________________________________ 
           Notary Public



State University of  New York  
Construction Agreement 

 

SUNY Procedure 7554, Form 7554-09 Rev.  4/2024 

 
 

 
Schedule I, II, III 

 
SCHEDULE I   
Unit Prices 
 
Refer to Section 4.04 of the Agreement for additional information. 
 
Work or Material 
Description    Amount in Words  Amount in Figures 
 
Insert information as appropriate or state “none” 
 
 
 
 
 
 
SCHEDULE II  Allowance(s) 
 
Refer to Section 4.05 of the Agreement for additional information.  The amount(s) indicated below shall be included in 
the Total Bid amount and their total indicated on the Proposal in the space provided. 
 
Work or Material 
Description    Amount in Words  Amount in Figures 
 
Insert information as appropriate or state “none” 
 
 
 
 
 
 
 
 
 
SCHEDULE III  Field Order Allowance 
 
Refer to Section 4.05A of the Agreement for additional information.  The amount indicated below shall be included in 
the Total Bid amount and indicated on the Proposal in the space provided 
 
Insert information as appropriate or state “none” 
 
____________________________________  _____________________________ 
(in words)      (in figures 
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Schedule A  
Insurance Requirements  

 
Contract Number: *insert contract number* 
 
All certificate(s) of insurance/ACORD Form must be submitted pursuant to Contract Article 5.06 and include the 
following information: 

• For each insurance certificate, the name and NAIC number of issuing company, number of policy, with 
effective dates and deductibles, if applicable 

• Policy limits consistent with the requirements listed below 
• Certificate must disclose that the policies are on a primary and non-contributory basis 
• The contract/project number assigned by the University 
• Admitted Carriers must meet the following criteria: (1) AM Best Company rating of A- or greater, (2) financial 

score of VII or greater 
 

Insurance Type Per Occurrence Per Aggregate Forms  
Workers Compensation As required by NYS Form C105.2 (Certificate of NYS Workers’ 

Compensation Coverage) or the U-26.3 (State 
Insurance Fund Certificate) 

Disability  As required by NYS Form DB120.1 (Certificate of Insurance Coverage 
under the NYS Disability Benefits Law) 

Commercial General 
Liability 

Campus insert 
value 
 

Campus insert 
value 
 

ACORD 25 Certificate of Liability Insurance; and 
ACORD 855 Certificate of Liability Addendum  

Automobile $1,000,000, combined single limit ACORD 25 Certificate of Liability Insurance 
Contractor’s (or 
Subcontractor’s) 
Pollution Liability  

Campus insert 
value 
 

Campus insert 
value 
 

ACORD 25 Certificate of Liability Insurance 

Builders Risk  Policy shall match the total contract 
value, or where appropriate - the 
value determined using the Builder 
Risk Insurance Breakdown  

ACORD 25 Certificate of Liability Insurance 

Campus insert 
additional insurance as 
required (i.e. Railroad, 
Marine) 
 

Delete this row if no additional 
insurance is required  

 

Specific contract requirements for insurance may be found in section 5.06 of the Construction Agreement. 
 
DELETE THIS TEXT ONCE THE ABOVE TABLE IS COMPLETE:  
Insurance Limits are assigned based on the contract value, considering guidance from the Council of Contracting 
Agencies Insurance Guidelines and risk factors considered on a project-by-project basis.  
 
Commercial General Liability   
Certain projects may warrant increased insurance limits, when additional risks are present consult with campus 
counsel. 
For contracts <$10M   $2,000,000 occurrence, $2,000,000 aggregate  
For contracts $10M to 50M $5,000,000 occurrence, $5,000,000 aggregate 
For contracts > $50M   $10,000,000 occurrence, $10,000,000 aggregate 
 
 
Contractor’s (or subcontractor’s) Pollution Liability (Environmental Liability)  
Certain projects may warrant increased insurance limits, when additional risks are present consult with campus 
counsel.  
For contracts <$10M   $2,000,000 occurrence, $2,000,000 aggregate  
For contracts $10M to 50M $5,000,000 occurrence, $5,000,000 aggregate 
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For contracts > $50M   $10,000,000 occurrence, $10,000,000 aggregate 
 
If applicable, add to the table Railroad Protective Liability and/or Marine General Liability, Protection & Indemnity, Hull 
& Machinery, Jones Act and United States Longshore and Harbor Workers’ Act Coverage 
 
Additional Insureds for each liability insurance policy, including coverage for on-going and completed 
operations: 

• The People of the State of New York 
• The State University of New York 
• The Dormitory Authority of the State of New York 
• The State University Construction Fund 
• The Campus 
• If applicable, Construction Manager   
• If applicable, Railroad  
• The officers, agents, and employees of those listed above 
• If applicable, non-state landowner impacted by this work 

 
Such policy shall be written on ISO Occurrence form CG 00 01 or a substitute form that is acceptable to the University, 
providing equivalent coverage. 
 
Guidance to Submit Insurance Certificates 

• Certificates must be signed 
• Acord forms must be emailed directly by the agent or carrier 
• Email certificates and other insurance related correspondence to *insert campus email*  
• Include in the subject line the campus and contract number 
• Please do not mail additional copies    
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